
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/27/04 
                                                                                                                   PAGE : 101 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,628,520.00                                                  ROUTE : 
     CALL ORDER   : 101                     CONTRACT ID : R -26772-B                   COUNTIES : DEARBORN 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 11/30/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : IN99008/IN99011 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   31-0934755     OLENTANGY RESTORATION                                                  $  1,399,620.00     100.0000% 
   2   35-1843846     MAXWELL CONSTRUCTION COMPANY                                           $  1,548,800.40     110.6586% 
==================================================================================================================================== 
                                          |(1) 31-0934755              |(2) 35-1843846              |                 
                                          |OLENTANGY RESTORATION       |MAXWELL CONSTRUCTION COMPANY|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ENHANCEMENT, STREETSCAPE                                             
                                          |                            |                            | 
0001 105-07039                10.000  MOS |     400.00000       4000.00|    1024.00000      10240.00| 
  FIELD OFFICE, B                         |                            |                            | 
0002 110-01001                        LUMP|   15000.00000      15000.00|    8000.00000       8000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 201-90788                        LUMP|   20000.00000      20000.00|    4800.00000       4800.00| 
  DEBRIS, REMOVE                          |                            |                            | 
0004 202-99080                 8.000  CYS |     500.00000       4000.00|     475.00000       3800.00| 
  CONCRETE, REMOVE                        |                            |                            | 
0005 203-02000              1700.000  CYS |      10.00000      17000.00|       3.25000       5525.00| 
  EXCAVATION, COMMON                      |                            |                            | 
0006 203-95673               390.000  CYS |      40.00000      15600.00|      22.86000       8915.40| 
  BACKFILL, GRANULAR                      |                            |                            | 
0007 210-05668                        LUMP|   40000.00000      40000.00|  240000.00000     240000.00| 
  DEMOLITION                              |                            |                            | 
0008 210-05795                        LUMP|    3000.00000       3000.00|    1375.00000       1375.00| 
  TERMITE TREATMENT                       |                            |                            | 
0009 210-06312              5258.000  SFT |      10.00000      52580.00|       1.50000       7887.00| 
  REMOVE DECK-FLOOR                       |                            |                            | 
0010 210-06312              1062.000  SFT |      10.00000      10620.00|       1.50000       1593.00| 
  REMOVE DECK-ROOF                        |                            |                            | 
0011 210-06369               168.000  LFT |      10.00000       1680.00|      12.00000       2016.00| 
  SAW CUT                                 |                            |                            | 
0012 210-06781                        LUMP|    5000.00000       5000.00|  152000.00000     152000.00| 
  ENVIRONMENTAL ABATEMENT                 |                            |                            | 
0013 210-07170                        LUMP|   40000.00000      40000.00|   21000.00000      21000.00| 
  SITE DRAINAGE SYSTEM                    |                            |                            | 
0014 402-05498                10.000  TON |     180.00000       1800.00|     143.00000       1430.00| 
  HMA FOR PARKING AREA , TYPE B           |                            |                            | 
0015 402-07438                56.000  TON |      75.00000       4200.00|      65.00000       3640.00| 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/27/04 
                                                                                                                   PAGE : 101 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,628,520.00                                                  ROUTE : 
     CALL ORDER   : 101                     CONTRACT ID : R -26772-B                   COUNTIES : DEARBORN 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 31-0934755              |(2) 35-1843846              |                 
                                          |OLENTANGY RESTORATION       |MAXWELL CONSTRUCTION COMPANY|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 402-07441               168.000  TON |      65.00000      10920.00|      55.00000       9240.00| 
  HMA BASE, TYPE B                        |                            |                            | 
0017 604-02007                94.000  SYS |      70.00000       6580.00|      48.50000       4559.00| 
  SIDEWALK, CONCRETE, RECONSTRUCT         |                            |                            | 
0018 604-91531                97.000  SYS |     100.00000       9700.00|      29.00000       2813.00| 
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            | 
0019 615-06496                16.000  EACH|     100.00000       1600.00|      89.50000       1432.00| 
  PARKING BARRIER                         |                            |                            | 
0020 621-06574               464.000  SYS |      10.00000       4640.00|       5.00000       2320.00| 
  SODDING                                 |                            |                            | 
0021 702-76240               200.000  CYS |     500.00000     100000.00|     275.00000      55000.00| 
  CONCRETE , SLABS, FOUNDATIONS,          |                            |                            | 
  RETAINING WALLS                         |                            |                            | 
0022 711-03973                        LUMP|  947700.00000     947700.00|  954590.00000     954590.00| 
  BUILDING ARCHITECTURAL                  |                            |                            | 
0023 719-03975                        LUMP|   40000.00000      40000.00|   11100.00000      11100.00| 
  BUILDING PLUMBING                       |                            |                            | 
0024 801-06640                10.000  EACH|     100.00000       1000.00|     150.00000       1500.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0025 807-03694                        LUMP|   30000.00000      30000.00|   25000.00000      25000.00| 
  BUILDING ELECTRICAL                     |                            |                            | 
0026 807-03974                        LUMP|   10000.00000      10000.00|    8500.00000       8500.00| 
  BUILDING HEATING, VENTILATION, AIR      |                            |                            | 
  CONDITIONING                            |                            |                            | 
0027 808-04767               300.000  LFT |      10.00000       3000.00|       1.75000        525.00| 
  LINE , PAINT, WHITE, SOLID, 2 IN.       |                            |                            | 
     SECTION TOTALS                       |             $  1,399,620.00|             $  1,548,800.40| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,399,620.00|             $  1,548,800.40| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/27/04 
                                                                                                                   PAGE : 105 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,523,775.58                                                  ROUTE : 
     CALL ORDER   : 105                     CONTRACT ID : R -26933-B                   COUNTIES : TIPTON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 12/15/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : P138001 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                        $  1,540,173.14     100.0000% 
   2   35-1875662     CRIDER & CRIDER, INC.                                                  $  1,544,410.91     100.2751% 
==================================================================================================================================== 
                                          |(1) 35-1151771              |(2) 35-1875662              |                 
                                          |CALUMET ASPHALT PAVING CO. I|CRIDER & CRIDER, INC.       |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   PAVEMENT REPLACEMENT                                                 
                                          |                            |                            | 
0001 105-06845                        LUMP|   30000.00000      30000.00|   35000.00000      35000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                18.000  MOS |    1500.00000      27000.00|    1000.00000      18000.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   88000.00000      88000.00|   75000.00000      75000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   31000.00000      31000.00|   35000.00000      35000.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-01261                 1.000  EACH|    3000.00000       3000.00|     500.00000        500.00| 
  TESTING FOR ASBESTOS                    |                            |                            | 
0006 202-78515                        LUMP|     525.00000        525.00|     500.00000        500.00| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            | 
0007 202-93615               100.000  m2  |      50.00000       5000.00|      15.00000       1500.00| 
  CONCRETE, REMOVE                        |                            |                            | 
0008 202-93999                 2.000  EACH|     250.00000        500.00|     250.00000        500.00| 
  SIGNAL POLE, REMOVE                     |                            |                            | 
0009 203-02000              3619.000  m3  |      30.00000     108570.00|      37.50000     135712.50| 
  EXCAVATION, COMMON                      |                            |                            | 
0010 205-02236                 2.000  EACH|     200.00000        400.00|      60.00000        120.00| 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            | 
  DROP INLET PROTECTION                   |                            |                            | 
0011 205-06937               476.000  m   |       4.56000       2170.56|       4.34000       2065.84| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0012 207-07502              9000.500  m2  |       4.25000      38252.13|       2.50000      22501.25| 
  SUBGRADE TREATMENT, TYPE D              |                            |                            | 
0013 211-07454              3890.000  m3  |      20.00000      77800.00|      33.00000     128370.00| 
  STRUCTURE BACKFILL                      |                            |                            | 
0014 301-07448                96.500  Mg  |      25.00000       2412.50|      20.00000       1930.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/27/04 
                                                                                                                   PAGE : 105 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,523,775.58                                                  ROUTE : 
     CALL ORDER   : 105                     CONTRACT ID : R -26933-B                   COUNTIES : TIPTON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1151771              |(2) 35-1875662              |                 
                                          |CALUMET ASPHALT PAVING CO. I|CRIDER & CRIDER, INC.       |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 303-07449                 6.100  Mg  |      60.00000        366.00|      20.00000        122.00| 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0016 306-08034               273.700  m2  |       7.50000       2052.75|       9.00000       2463.30| 
  MILLING, ASPHALT, 38 mm                 |                            |                            | 
0017 401-06264                        LUMP|    1000.00000       1000.00|    1000.00000       1000.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0018 401-07321               592.100  Mg  |      50.00000      29605.00|      50.00000      29605.00| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5mm        |                            |                            | 
0019 401-07371               986.900  Mg  |      44.00000      43423.60|      44.00000      43423.60| 
  QC/QA-HMA, 2. 64, INTERMEDIATE, 12.5 mm |                            |                            | 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5mm  |                            |                            | 
0020 401-07407              2825.500  Mg  |      40.00000     113020.00|      40.00000     113020.00| 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            | 
  QC/QA-HMA, 2, 64, BASE, 25.0mm          |                            |                            | 
0021 401-07429              1507.100  Mg  |      49.00000      73847.90|      49.00000      73847.90| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0   |                            |                            | 
  mm QC/QA-HMA, 5, 76, INTERMEDIATE,      |                            |                            | 
  C19.0mm                                 |                            |                            | 
0022 406-05520                 8.200  Mg  |     100.00000        820.00|     100.00000        820.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0023 604-06069               470.900  m2  |      58.00000      27312.20|      34.00000      16010.60| 
  CURB RAMP, CONCRETE                     |                            |                            | 
0024 604-44251                 1.430  m3  |    1100.00000       1573.00|    1100.00000       1573.00| 
  STEPS, CONCRETE                         |                            |                            | 
0025 604-91531              1490.500  m2  |      42.00000      62601.00|      29.00000      43224.50| 
  SIDEWALK, CONCRETE, 100 mm              |                            |                            | 
0026 605-06140              1230.000  m   |      52.00000      63960.00|      44.00000      54120.00| 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0027 610-07486               749.700  Mg  |      57.00000      42732.90|      56.00000      41983.20| 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0028 611-05330               747.500  m2  |      67.00000      50082.50|      42.00000      31395.00| 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0029 614-06480                30.800  m   |     250.00000       7700.00|     220.00000       6776.00| 
  HEADER, CEMENT CONCRETE, C              |                            |                            | 
0030 615-06505                 4.000  EACH|     450.00000       1800.00|     450.00000       1800.00| 
  MONUMENT, B                             |                            |                            | 
0031 621-06575               937.600  m2  |       5.10000       4781.76|       3.46000       3244.10| 
  SODDING, NURSERY                        |                            |                            | 
0032 702-51110              2190.000  kg  |       0.10000        219.00|      10.00000      21900.00| 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/27/04 
                                                                                                                   PAGE : 105 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,523,775.58                                                  ROUTE : 
     CALL ORDER   : 105                     CONTRACT ID : R -26933-B                   COUNTIES : TIPTON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1151771              |(2) 35-1875662              |                 
                                          |CALUMET ASPHALT PAVING CO. I|CRIDER & CRIDER, INC.       |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0033 702-90915                11.100  m3  |     250.00000       2775.00|     150.00000       1665.00| 
  CONCRETE, A                             |                            |                            | 
0034 706-03872                 6.800  m   |     500.00000       3400.00|     450.00000       3060.00| 
  RAILING, ALUMINUM                       |                            |                            | 
0035 715-04663                22.100  m   |    1400.00000      30940.00|    1700.00000      37570.00| 
  PIPE, JACKED, REINFORCED CONCRETE, IV,  |                            |                            | 
  6OO mm                                  |                            |                            | 
0036 715-05048              1576.900  m   |      11.40000      17976.66|      12.00000      18922.80| 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0037 715-05151               389.100  m   |     133.00000      51750.30|     100.00000      38910.00| 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0038 715-05152                54.000  m   |     115.00000       6210.00|     115.00000       6210.00| 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0039 715-05154               304.700  m   |     159.00000      48447.30|     125.00000      38087.50| 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0040 715-05156               327.500  m   |     184.00000      60260.00|     150.00000      49125.00| 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            | 
0041 715-05408                64.600  m   |     150.00000       9690.00|     140.00000       9044.00| 
  PIPE, SANITARY SEWER, 200 mm , DUCTILE  |                            |                            | 
  IRON                                    |                            |                            | 
0042 715-05409               124.500  m   |     121.00000      15064.50|     150.00000      18675.00| 
  PIPE, SANITARY SEWER, 250 mm , DUCTILE  |                            |                            | 
  IRON                                    |                            |                            | 
0043 715-05411                29.100  m   |     200.00000       5820.00|     130.00000       3783.00| 
  PIPE, SANITARY SEWER, 300 mm , DUCTILE  |                            |                            | 
  IRON                                    |                            |                            | 
0044 715-05412                17.000  m   |     200.00000       3400.00|     200.00000       3400.00| 
  PIPE, SANITARY SEWER, 375 mm , DUCTILE  |                            |                            | 
  IRON                                    |                            |                            | 
0045 715-05415                20.000  m   |     470.00000       9400.00|     250.00000       5000.00| 
  PIPE, SANITARY SEWER, 600 mm , DUCTILE  |                            |                            | 
  IRON                                    |                            |                            | 
0046 715-05711                81.300  m   |      95.00000       7723.50|     115.00000       9349.50| 
  PIPE, SANITARY SEWER, 150 mm , DUCTILE  |                            |                            | 
  IRON                                    |                            |                            | 
0047 715-06379                 5.000  EACH|    1000.00000       5000.00|     500.00000       2500.00| 
  SEWER , SANITARY LATERAL, RECONNECT     |                            |                            | 
0048 718-52610               315.000  m3  |      39.00000      12285.00|      45.00000      14175.00| 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0049 718-99153              4620.200  m2  |       1.84000       8501.17|       2.00000       9240.40| 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,523,775.58                                                  ROUTE : 
     CALL ORDER   : 105                     CONTRACT ID : R -26933-B                   COUNTIES : TIPTON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1151771              |(2) 35-1875662              |                 
                                          |CALUMET ASPHALT PAVING CO. I|CRIDER & CRIDER, INC.       |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0050 720-03988                 1.000  EACH|    4000.00000       4000.00|    4000.00000       4000.00| 
  MANHOLE, J4, DROP                       |                            |                            | 
0051 720-44000                 1.000  EACH|     520.00000        520.00|     750.00000        750.00| 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0052 720-45030                 1.000  EACH|    1255.00000       1255.00|    1300.00000       1300.00| 
  INLET, E7                               |                            |                            | 
0053 720-45035                 1.000  EACH|    1000.00000       1000.00|    1300.00000       1300.00| 
  INLET, F7                               |                            |                            | 
0054 720-45045                31.000  EACH|     900.00000      27900.00|    1400.00000      43400.00| 
  INLET, J10                              |                            |                            | 
0055 720-45055                16.000  EACH|     750.00000      12000.00|    1600.00000      25600.00| 
  INLET, M10                              |                            |                            | 
0056 720-45410                11.000  EACH|    1600.00000      17600.00|    1800.00000      19800.00| 
  MANHOLE, C4                             |                            |                            | 
0057 720-45410                24.000  EACH|    1800.00000      43200.00|    1900.00000      45600.00| 
  MANHOLE, C4 , SANITARY                  |                            |                            | 
0058 720-94208                 7.000  EACH|    1300.00000       9100.00|    2000.00000      14000.00| 
  MANHOLE, C10                            |                            |                            | 
0059 720-95409                 2.000  EACH|    2600.00000       5200.00|    2400.00000       4800.00| 
  MANHOLE, J4, MODIFIED                   |                            |                            | 
0060 720-95422                 7.000  EACH|    2300.00000      16100.00|    2500.00000      17500.00| 
  MANHOLE, J4                             |                            |                            | 
0061 720-98174                 2.000  EACH|    1400.00000       2800.00|    2200.00000       4400.00| 
  INLET, B15                              |                            |                            | 
0062 732-01898                16.000  m   |     165.00000       2640.00|     175.00000       2800.00| 
  WATER MAIN, DUCTILE IRON, 250 mm        |                            |                            | 
0063 732-04926                 5.000  EACH|    1300.00000       6500.00|     600.00000       3000.00| 
  VALVE , 150 mm                          |                            |                            | 
0064 732-04926                 4.000  EACH|    4187.47000      16749.88|    5000.00000      20000.00| 
  VALVE , 150 mm, INSERTION               |                            |                            | 
0065 732-04926                 2.000  EACH|    3600.00000       7200.00|    5000.00000      10000.00| 
  VALVE , 200 mm, INSERTION               |                            |                            | 
0066 732-04926                 2.000  EACH|    2100.00000       4200.00|    1200.00000       2400.00| 
  VALVE , 250 mm                          |                            |                            | 
0067 732-04926                 2.000  EACH|    2100.00000       4200.00|    1500.00000       3000.00| 
  VALVE , 300 mm                          |                            |                            | 
0068 732-91738                92.000  m   |      86.00000       7912.00|     100.00000       9200.00| 
  WATER MAIN, DUCTILE IRON, 150 mm        |                            |                            | 
0069 732-91739                48.000  m   |      87.00000       4176.00|     125.00000       6000.00| 
  WATER MAIN, DUCTILE IRON, 200 mm        |                            |                            | 
0070 732-93357                 3.000  EACH|    3000.00000       9000.00|    2500.00000       7500.00| 
  FIRE HYDRANT ASSEMBLY, III              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,523,775.58                                                  ROUTE : 
     CALL ORDER   : 105                     CONTRACT ID : R -26933-B                   COUNTIES : TIPTON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1151771              |(2) 35-1875662              |                 
                                          |CALUMET ASPHALT PAVING CO. I|CRIDER & CRIDER, INC.       |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0071 732-94780                16.000  EACH|    1200.00000      19200.00|     400.00000       6400.00| 
  WATER SERVICE CONNECTION                |                            |                            | 
0072 732-96670                23.000  m   |     120.00000       2760.00|     150.00000       3450.00| 
  WATER MAIN, DUCTILE IRON, 300 mm        |                            |                            | 
0073 732-97009                 3.000  EACH|     700.00000       2100.00|     500.00000       1500.00| 
  FIRE HYDRANT ASSEMBLY, REMOVE           |                            |                            | 
0074 801-04308                 2.000  EACH|     230.00000        460.00|     225.00000        450.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0075 801-06207               525.000  m   |       3.57000       1874.25|       3.40000       1785.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0076 801-06218                35.100  m   |      12.00000        421.20|      12.00000        421.20| 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            | 
  REMOVABLE, 600 mm                       |                            |                            | 
0077 801-06640                19.000  EACH|      89.25000       1695.75|      85.00000       1615.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0078 801-06775                        LUMP|   20000.00000      20000.00|   17000.00000      17000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0079 801-07119                64.800  m   |      32.00000       2073.60|      32.00000       2073.60| 
  BARRICADE, III-B                        |                            |                            | 
0080 802-05701               162.100  m   |      25.00000       4052.50|      24.50000       3971.45| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0081 802-76025                27.988  m2  |     110.00000       3078.68|     108.66000       3041.18| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0082 805-01815                 2.000  EACH|    1800.00000       3600.00|    1800.00000       3600.00| 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
0083 805-01844                27.500  m   |      36.00000        990.00|      36.00000        990.00| 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            | 
  UNDERGROUND                             |                            |                            | 
0084 805-04757                 2.000  EACH|     850.00000       1700.00|     850.00000       1700.00| 
  SIGNAL HEAD, 4 FACE, 305 mm, RED        |                            |                            | 
0085 805-78010                 1.000  EACH|    1200.00000       1200.00|    1200.00000       1200.00| 
  CONTROLLER AND CABINET, FLASHER, SOLID  |                            |                            | 
  STATE , POLE MOUNTED                    |                            |                            | 
0086 805-78415                 1.000  EACH|    1700.00000       1700.00|    1650.00000       1650.00| 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0087 805-78445                 1.000  EACH|     420.00000        420.00|     400.00000        400.00| 
  SIGNAL SERVICE                          |                            |                            | 
0088 805-78467                50.000  m   |       5.00000        250.00|       4.80000        240.00| 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/27/04 
                                                                                                                   PAGE : 105 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,523,775.58                                                  ROUTE : 
     CALL ORDER   : 105                     CONTRACT ID : R -26933-B                   COUNTIES : TIPTON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1151771              |(2) 35-1875662              |                 
                                          |CALUMET ASPHALT PAVING CO. I|CRIDER & CRIDER, INC.       |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0089 805-78485                22.100  m   |       4.00000         88.40|       3.80000         83.98| 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0090 805-81032                 2.000  EACH|    2700.00000       5400.00|    2650.00000       5300.00| 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            | 
0091 805-86805                 1.000  EACH|    2200.00000       2200.00|    2100.00000       2100.00| 
  SERVICE POINT, I                        |                            |                            | 
0092 805-95568                26.200  m   |      17.00000        445.40|      17.00000        445.40| 
  CONDUIT, PVC, 100 mm                    |                            |                            | 
0093 805-96014               145.000  m   |       3.15000        456.75|      10.00000       1450.00| 
  SAW CUT, FULL DEPTH                     |                            |                            | 
0094 805-96197                 7.200  m   |       0.32000          2.30|       0.30000          2.16| 
  WIRE, AWG, MTW, THHW, THWN, AWM,        |                            |                            | 
  GASOLINE AND OIL RESISTANT, NO 10       |                            |                            | 
  COPPER STRANDED, 1/C                    |                            |                            | 
0095 807-02780                 1.000  EACH|     450.00000        450.00|     450.00000        450.00| 
  LUMINAIRE MAST ARM, 2.4 m               |                            |                            | 
0096 807-78590                 3.000  EACH|     750.00000       2250.00|     750.00000       2250.00| 
  HANDHOLE                                |                            |                            | 
0097 807-86615                 1.000  EACH|     260.00000        260.00|     250.00000        250.00| 
  LUMINAIRE, ROADWAY, 250 WATT, HIGH      |                            |                            | 
  PRESSURE SODIUM                         |                            |                            | 
0098 808-75047                67.000  m   |       3.70000        247.90|       3.60000        241.20| 
  LINE, PAINT, SOLID, YELLOW, 150 mm ,    |                            |                            | 
  CURB PAINTING                           |                            |                            | 
0099 808-75245              1442.000  m   |       1.10000       1586.20|       1.05000       1514.10| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0100 808-75297                89.000  m   |      10.00000        890.00|       9.70000        863.30| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0101 808-75300               345.000  m   |       2.50000        862.50|       2.43000        838.35| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 150 mm                  |                            |                            | 
0102 808-75340                 2.000  EACH|     252.00000        504.00|     240.00000        480.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            | 
  THERMOPLASTIC, WORD, RXR                |                            |                            | 
0103 732-04965                80.000  m   |      30.81000       2464.80|      62.00000       4960.00| 
  WATER SERVICE LINE , 25 mm              |                            |                            | 
0104 732-04965                80.000  m   |      30.81000       2464.80|      60.00000       4800.00| 
  WATER SERVICE LINE , 18.75 mm           |                            |                            | 
0105 732-04926                 2.000  EACH|    4300.00000       8600.00|    4400.00000       8800.00| 
  VALVE , 100 mm, INSERTION               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,523,775.58                                                  ROUTE : 
     CALL ORDER   : 105                     CONTRACT ID : R -26933-B                   COUNTIES : TIPTON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1151771              |(2) 35-1875662              |                 
                                          |CALUMET ASPHALT PAVING CO. I|CRIDER & CRIDER, INC.       |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     SECTION TOTALS                       |             $  1,540,173.14|             $  1,544,410.91| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,540,173.14|             $  1,544,410.91| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/27/04 
                                                                                                                   PAGE : 111 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,290,478.00                                                  ROUTE : 
     CALL ORDER   : 111                     CONTRACT ID : R -27056-B                   COUNTIES : HAMILTON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :  120  CALENDAR DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9929031 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   31-0530117     HEALEY RAILROAD CORP                                                   $  1,315,260.00     100.0000% 
   2   34-0974406     ACME CONSTRUCTION CO                                                   $  1,327,835.18     100.9560% 
   3   52-1059261     MARTA TRACK CONSTRUCTORS, INC.                                         $  1,392,290.00     105.8566% 
==================================================================================================================================== 
                                          |(1) 31-0530117              |(2) 34-0974406              |(3) 52-1059261     
                                          |HEALEY RAILROAD CORP        |ACME CONSTRUCTION CO        |MARTA TRACK CONSTRUCTORS, IN 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ENHANCEMENT, RAILROAD TRACK REPAIR                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|    5091.00000       5091.00|    6800.00000       6800.00|    3050.00000        3050.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 6.000  MOS |    1171.00000       7026.00|     500.00000       3000.00|   16340.00000       98040.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   38843.00000      38843.00|   40500.00000      40500.00|   13400.00000       13400.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   40403.00000      40403.00|   42000.00000      42000.00|   14000.00000       14000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-01406                10.000  EACH|    1018.00000      10180.00|      60.00000        600.00|     350.00000        3500.00 
  SAMPLING AND TESTING ANALYSIS           |                            |                            | 
0006 202-04997                        LUMP|   22375.00000      22375.00|   22250.00000      22250.00|   23650.00000       23650.00 
  RAILROAD CROSSING REHABILITATION, MP 28 |                            |                            | 
0007 202-04997                        LUMP|   42916.00000      42916.00|   47600.00000      47600.00|   48200.00000       48200.00 
  RAILROAD CROSSING REHABILITATION, MP    |                            |                            | 
  28.5                                    |                            |                            | 
0008 202-04997                        LUMP|   42916.00000      42916.00|   47600.00000      47600.00|   48200.00000       48200.00 
  RAILROAD CROSSING REHABILITATION, MP    |                            |                            | 
  31.5                                    |                            |                            | 
0009 202-04997                        LUMP|   26998.00000      26998.00|   29700.00000      29700.00|   26550.00000       26550.00 
  RAILROAD CROSSING REHABILITATION, MP    |                            |                            | 
  31.6                                    |                            |                            | 
0010 202-04997                        LUMP|   25047.00000      25047.00|   22250.00000      22250.00|   23650.00000       23650.00 
  RAILROAD CROSSING REHABILITATION, MP    |                            |                            | 
  37.6                                    |                            |                            | 
0011 202-04997                        LUMP|   55997.00000      55997.00|   64300.00000      64300.00|   65800.00000       65800.00 
  RAILROAD CROSSING SIGNAL MODERNIZATION, |                            |                            | 
  MP 28                                   |                            |                            | 
0012 202-04997                        LUMP|   36879.00000      36879.00|   44000.00000      44000.00|   44200.00000       44200.00 
  RAILROAD CROSSING SIGNAL MODERNIZATION, |                            |                            | 
  MP 33.1                                 |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/27/04 
                                                                                                                   PAGE : 111 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,290,478.00                                                  ROUTE : 
     CALL ORDER   : 111                     CONTRACT ID : R -27056-B                   COUNTIES : HAMILTON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 31-0530117              |(2) 34-0974406              |(3) 52-1059261     
                                          |HEALEY RAILROAD CORP        |ACME CONSTRUCTION CO        |MARTA TRACK CONSTRUCTORS, IN 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0013 202-04997                        LUMP|   10876.00000      10876.00|   12800.00000      12800.00|   14400.00000       14400.00 
  RAILROAD CROSSING SIGNAL MODERNIZATION, |                            |                            | 
  MP 34.1                                 |                            |                            | 
0014 202-04997                        LUMP|   32461.00000      32461.00|   43000.00000      43000.00|   40900.00000       40900.00 
  RAILROAD CROSSING SIGNAL MODERNIZATION, |                            |                            | 
  MP 38.5                                 |                            |                            | 
0015 202-04997                        LUMP|   44858.00000      44858.00|   54800.00000      54800.00|   57500.00000       57500.00 
  RAILROAD CROSSING SIGNAL MODERNIZATION, |                            |                            | 
  MP 8.5                                  |                            |                            | 
0016 202-04997                        LUMP|   29991.00000      29991.00|   39700.00000      39700.00|   35900.00000       35900.00 
  RAILROAD CROSSING SIGNAL MODERNIZATION, |                            |                            | 
  MP 8.7                                  |                            |                            | 
0017 202-04998              2000.000  EACH|       3.18000       6360.00|       1.83000       3660.00|       4.00000        8000.00 
  RAILROAD TIE PLATES, S.S.               |                            |                            | 
0018 210-08106             15840.000  LFT |       0.50000       7920.00|       1.41000      22334.40|       1.00000       15840.00 
  BOLT TIGHTENING                         |                            |                            | 
0019 614-04456                        LUMP|   37208.00000      37208.00|   43700.00000      43700.00|   31300.00000       31300.00 
  RAILROAD CROSSING, TIMBER REPLACEMENT,  |                            |                            | 
  BRIDGE, TIPTON                          |                            |                            | 
0020 614-92148              4000.000  LFT |       4.49000      17960.00|       1.31000       5240.00|       3.50000       14000.00 
  RAILROAD TRACK , REGAUGE, W/3 SPIKES    |                            |                            | 
0021 614-95741              6000.000  TON |      15.99000      95940.00|      15.56000      93360.00|      20.00000      120000.00 
  RAILROAD BALLAST, A                     |                            |                            | 
0022 619-05926                        LUMP|    5757.00000       5757.00|    6600.00000       6600.00|    6800.00000        6800.00 
  ENVIRONMENTAL CONTROL                   |                            |                            | 
0023 619-51859                        LUMP|   21211.00000      21211.00|    8051.78000       8051.78|   23250.00000       23250.00 
  PAINT STEEL BRIDGE , WHITE RIVER        |                            |                            | 
0024 619-61000                        LUMP|   11009.00000      11009.00|   12600.00000      12600.00|   13000.00000       13000.00 
  CLEAN STEEL BRIDGE                      |                            |                            | 
0025 709-51821                        LUMP|    1010.00000       1010.00|   17325.00000      17325.00|    3000.00000        3000.00 
  SURFACE SEAL                            |                            |                            | 
0026 711-05395                40.000  EACH|      52.00000       2080.00|      95.05000       3802.00|      66.00000        2640.00 
  REPLACE BROKEN JOINT BARS               |                            |                            | 
0027 711-05395              9000.000  EACH|      56.62000     509580.00|      50.12000     451080.00|      46.50000      418500.00 
  REPLACE CROSS TIES, 6 IN., INCLUDES 4   |                            |                            | 
  SPIKES/TIE                              |                            |                            | 
0028 711-05395               400.000  EACH|      70.49000      28196.00|      73.63000      29452.00|      79.00000       31600.00 
  REPLACE CROSS TIES, 7 IN., INCLUDES 4   |                            |                            | 
  SPIKES/TIE                              |                            |                            | 
0029 711-05395               900.000  EACH|      16.33000      14697.00|      15.60000      14040.00|       5.00000        4500.00 
  REPLACE DEFECTIVE BOLTS                 |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/27/04 
                                                                                                                   PAGE : 111 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,290,478.00                                                  ROUTE : 
     CALL ORDER   : 111                     CONTRACT ID : R -27056-B                   COUNTIES : HAMILTON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 31-0530117              |(2) 34-0974406              |(3) 52-1059261     
                                          |HEALEY RAILROAD CORP        |ACME CONSTRUCTION CO        |MARTA TRACK CONSTRUCTORS, IN 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0030 732-04837              4000.000  EACH|       4.06000      16240.00|       8.05000      32200.00|       2.50000       10000.00 
  PLUG AND RESPIKE DOWN W/4 SPIKES AND    |                            |                            | 
  PLUG                                    |                            |                            | 
0031 732-06669             80000.000  LFT |       0.72000      57600.00|       0.70000      56000.00|       1.45000      116000.00 
  RAISE , LINE AND DRESS TRACK, 2 IN.     |                            |                            | 
  RAISE                                   |                            |                            | 
0033 732-06670              6000.000  LFT |       1.36000       8160.00|       0.99000       5940.00|       1.50000        9000.00 
  SPOT SURFACE AND CROSS LEVEL AND DRESS  |                            |                            | 
  TRACK                                   |                            |                            | 
0034 801-04308                 2.000  EACH|     212.50000        425.00|     265.00000        530.00|     550.00000        1100.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0035 801-06640                 4.000  EACH|      75.00000        300.00|     130.00000        520.00|     380.00000        1520.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0036 801-07119                50.000  LFT |      15.00000        750.00|      10.00000        500.00|      26.00000        1300.00 
  BARRICADE, III-B                        |                            |                            | 
     SECTION TOTALS                       |             $  1,315,260.00|             $  1,327,835.18|                $  1,392,290.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,315,260.00|             $  1,327,835.18|                $  1,392,290.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/27/04 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   392,643.77                                                  ROUTE : 35 
     CALL ORDER   : 121                     CONTRACT ID : R -27196-A                   COUNTIES : HOWARD 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   50  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1203011 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1212938     ATLAS EXCAVATING, INC.                            IRREGULAR BID        $    361,500.00     100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION                               AWARD                $    407,789.65     112.8048% 
   3   35-1817530     PIONEER ASSOCIATES, INC.                                               $    409,915.15     113.3928% 
   4   35-1139301     E & B PAVING, INC.                                                     $    469,881.87     129.9811% 
==================================================================================================================================== 
                                          |(1) 35-1212938              |(2) 35-1065659              |(3) 35-1817530     
                                          |ATLAS EXCAVATING, INC.      |BROOKS CONSTRUCTION         |PIONEER ASSOCIATES, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   INTERSECTION IMPROVEMENT                                             
                                          |                            |                            | 
0001 105-06845                        LUMP|    6500.00000       6500.00|   12500.00000      12500.00|    3800.00000        3800.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 9.000  MOS |    2000.00000      18000.00|    1250.00000      11250.00|    1500.00000       13500.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   18000.00000      18000.00|   20000.00000      20000.00|   20000.00000       20000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    9643.01000       9643.01|    2000.00000       2000.00|    7000.00000        7000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-01000                        LUMP|    2500.00000       2500.00|    5000.00000       5000.00|    8000.00000        8000.00 
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                            |                            | 
0006 202-01406                12.000  EACH|     100.00000       1200.00|     300.00000       3600.00|     150.00000        1800.00 
  SAMPLING AND TESTING ANALYSIS           |                            |                            | 
0007 202-02241               157.000  m   |      10.00000       1570.00|       6.25000        981.25|       6.25000         981.25 
  GUARDRAIL, REMOVE                       |                            |                            | 
0008 202-02278                36.000  m   |      10.00000        360.00|      30.00000       1080.00|      20.00000         720.00 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0009 202-51368                37.000  m2  |      15.00000        555.00|      20.00000        740.00|      20.00000         740.00 
  SLOPEWALL, REMOVE                       |                            |                            | 
0010 202-52710                12.000  m2  |      20.00000        240.00|      33.00000        396.00|      20.00000         240.00 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0011 202-74025               113.000  m   |       6.00000        678.00|       5.50000        621.50|       5.50000         621.50 
  FENCE, REMOVE                           |                            |                            | 
0012 202-92431                61.000  Mg  |       8.00000        488.00|      15.00000        915.00|      10.00000         610.00 
  RIPRAP, REMOVE                          |                            |                            | 
0013 202-93047                 1.000  EACH|     250.00000        250.00|     600.00000        600.00|     400.00000         400.00 
  MANHOLE, REMOVE                         |                            |                            | 
0014 202-93741                 1.000  EACH|     150.00000        150.00|     375.00000        375.00|     375.00000         375.00 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   392,643.77                                                  ROUTE : 35 
     CALL ORDER   : 121                     CONTRACT ID : R -27196-A                   COUNTIES : HOWARD 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1212938              |(2) 35-1065659              |(3) 35-1817530     
                                          |ATLAS EXCAVATING, INC.      |BROOKS CONSTRUCTION         |PIONEER ASSOCIATES, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 202-96133                56.000  m   |      15.00000        840.00|      75.00000       4200.00|      20.00000        1120.00 
  PIPE, REMOVE                            |                            |                            | 
0016 203-02000               450.000  m3  |      15.00000       6750.00|      16.00000       7200.00|      30.00000       13500.00 
  EXCAVATION, COMMON                      |                            |                            | 
0017 203-02055              1119.000  m3  |       0.01000         11.19|      14.00000      15666.00|      12.00000       13428.00 
  EMBANKMENT                              |                            |                            | 
0018 203-02070               669.000  m3  |      10.00000       6690.00|      30.00000      20070.00|      24.00000       16056.00 
  BORROW                                  |                            |                            | 
0019 203-51223               129.000  m3  |      40.00000       5160.00|      30.00000       3870.00|      38.00000        4902.00 
  EXCAVATION, WATERWAY                    |                            |                            | 
0020 205-06933                 6.000  EACH|      50.00000        300.00|      60.00000        360.00|      60.00000         360.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0021 205-06937               626.000  m   |       6.50000       4069.00|       4.18000       2616.68|       4.18000        2616.68 
  TEMPORARY SILT FENCE                    |                            |                            | 
0022 207-07500               932.000  m2  |       2.00000       1864.00|      25.00000      23300.00|       8.00000        7456.00 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0023 211-07454               383.000  m3  |      20.00000       7660.00|      25.00000       9575.00|      40.00000       15320.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0024 303-52308               450.000  Mg  |      20.00000       9000.00|      25.00000      11250.00|      20.00000        9000.00 
  COMPACTED AGGREGATE, O, 53              |                            |                            | 
0025 304-07489                34.000  Mg  |     120.00000       4080.00|      90.00000       3060.00|     230.00000        7820.00 
  HMA PATCHING, TYPE A                    |                            |                            | 
0026 306-08037              4206.000  m2  |       2.00000       8412.00|       3.00000      12618.00|       3.00000       12618.00 
  MILLING, ASPHALT, 75 mm                 |                            |                            | 
0027 306-08043                98.000  m2  |       2.00000        196.00|      12.00000       1176.00|      15.00000        1470.00 
  MILLING, TRANSITION                     |                            |                            | 
0028 401-07334               379.000  Mg  |      50.00000      18950.00|      65.00000      24635.00|      65.00000       24635.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            | 
0029 401-07403               641.000  Mg  |      50.00000      32050.00|      50.00000      32050.00|      65.00000       41665.00 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0030 401-07408               967.000  Mg  |      40.00000      38680.00|      48.00000      46416.00|      53.00000       51251.00 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                            |                            | 
0031 404-05511               844.000  m2  |       3.00000       2532.00|       2.00000       1688.00|       3.00000        2532.00 
  SEAL COAT, 2                            |                            |                            | 
0032 405-05517                 1.500  Mg  |     400.00000        600.00|     700.00000       1050.00|     450.00000         675.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0033 406-05520                 3.500  Mg  |     200.00000        700.00|     300.00000       1050.00|     300.00000        1050.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0034 601-03464                 1.000  EACH|      40.00000         40.00|      29.00000         29.00|      29.00000          29.00 
  GUARDRAIL, STEEL CURVED TERMINAL END    |                            |                            | 
  SECTION                                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   392,643.77                                                  ROUTE : 35 
     CALL ORDER   : 121                     CONTRACT ID : R -27196-A                   COUNTIES : HOWARD 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1212938              |(2) 35-1065659              |(3) 35-1817530     
                                          |ATLAS EXCAVATING, INC.      |BROOKS CONSTRUCTION         |PIONEER ASSOCIATES, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 601-94689                 3.000  EACH|    2500.00000       7500.00|    1900.00000       5700.00|    1900.00000        5700.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0036 601-99105               238.000  m   |      50.00000      11900.00|      33.00000       7854.00|      33.00000        7854.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0037 604-02007                12.000  m2  |      40.00000        480.00|      65.00000        780.00|      70.00000         840.00 
  SIDEWALK, CONCRETE, RECONSTRUCT         |                            |                            | 
0038 605-04742                        LUMP|    3500.00000       3500.00|    4500.00000       4500.00|   11000.00000       11000.00 
  WALL REMOVE AND RECONSTRUCT             |                            |                            | 
0039 605-06145                36.000  m   |      35.00000       1260.00|     120.00000       4320.00|      75.00000        2700.00 
  CURB AND GUTTER, B, CONCRETE            |                            |                            | 
0040 615-06490                12.000  EACH|     150.00000       1800.00|     120.00000       1440.00|     120.00000        1440.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0041 616-02320               303.000  m2  |       1.00000        303.00|       2.00000        606.00|       3.00000         909.00 
  GEOTEXTILES                             |                            |                            | 
0042 616-05688               251.000  Mg  |      50.00000      12550.00|      33.00000       8283.00|      36.00000        9036.00 
  RIPRAP, CLASS 1                         |                            |                            | 
0043 621-01004                 1.000  EACH|     500.00000        500.00|     235.00000        235.00|     235.00000         235.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0044 621-06559              1683.000  m2  |       0.60000       1009.80|       0.82000       1380.06|       0.82000        1380.06 
  MULCHED SEEDING, R                      |                            |                            | 
0045 621-06575              1277.000  m2  |       5.00000       6385.00|       3.58000       4571.66|       3.58000        4571.66 
  SODDING, NURSERY                        |                            |                            | 
0046 715-05149                 1.800  m   |     400.00000        720.00|      75.00000        135.00|     170.00000         306.00 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0047 715-05154                31.000  m   |     400.00000      12400.00|     150.00000       4650.00|     140.00000        4340.00 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0049 715-05161                 7.600  m   |     900.00000       6840.00|     250.00000       1900.00|     300.00000        2280.00 
  PIPE, TYPE 2, CIRCULAR, 1200 mm         |                            |                            | 
0050 715-05288                 6.400  m   |    1500.00000       9600.00|    1300.00000       8320.00|    1100.00000        7040.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 5.40  |                            |                            | 
  m2                                      |                            |                            | 
0051 715-06004                 1.000  EACH|    2500.00000       2500.00|    1600.00000       1600.00|    1100.00000        1100.00 
  CONCRETE ANCHOR, 1200 mm                |                            |                            | 
0052 715-08083                 8.000  EACH|     500.00000       4000.00|     800.00000       6400.00|    1500.00000       12000.00 
  CONCRETE ANCHOR, MIN. AREA 5.40 m2      |                            |                            | 
0053 720-03194                 2.000  EACH|    3000.00000       6000.00|    3000.00000       6000.00|    3700.00000        7400.00 
  MANHOLE K8                              |                            |                            | 
0054 720-45025                 2.000  EACH|    2000.00000       4000.00|    1750.00000       3500.00|    1200.00000        2400.00 
  INLET, D6                               |                            |                            | 
0055 720-45030                 1.000  EACH|    2000.00000       2000.00|    1500.00000       1500.00|    1200.00000        1200.00 
  INLET, E7                               |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/27/04 
                                                                                                                   PAGE : 121 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   392,643.77                                                  ROUTE : 35 
     CALL ORDER   : 121                     CONTRACT ID : R -27196-A                   COUNTIES : HOWARD 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1212938              |(2) 35-1065659              |(3) 35-1817530     
                                          |ATLAS EXCAVATING, INC.      |BROOKS CONSTRUCTION         |PIONEER ASSOCIATES, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0056 720-45035                 1.000  EACH|    2000.00000       2000.00|    1500.00000       1500.00|    1100.00000        1100.00 
  INLET, F7                               |                            |                            | 
0057 720-97958                 1.000  EACH|    4000.00000       4000.00|    3000.00000       3000.00|    3700.00000        3700.00 
  MANHOLE, K2                             |                            |                            | 
0058 720-98068                 1.000  EACH|    6000.00000       6000.00|    5000.00000       5000.00|    5500.00000        5500.00 
  MANHOLE, E2                             |                            |                            | 
0059 730-26778                 1.000  EACH|   10000.00000      10000.00|    6000.00000       6000.00|    5700.00000        5700.00 
  GRATED BOX END SECTION, I, 6:1, 1050 mm |                            |                            | 
  , MODIFIED                              |                            |                            | 
0060 801-06775                        LUMP|    6500.00000       6500.00|   20550.00000      20550.00|    9200.00000        9200.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0061 802-02158                 6.000  EACH|     150.00000        900.00|     155.00000        930.00|     155.00000         930.00 
  SIGN, PANEL, REMOVE AND REINSTALL       |                            |                            | 
0062 802-91122                 1.000  EACH|     300.00000        300.00|     280.00000        280.00|     280.00000         280.00 
  SIGN, GROUND MOUNTED, RESET             |                            |                            | 
0063 808-03178                 1.000  EACH|     300.00000        300.00|     165.00000        165.00|     200.00000         200.00 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            | 
  PLASTIC, LANE ARROWS                    |                            |                            | 
0064 808-06703               938.000  m   |       2.00000       1876.00|       1.00000        938.00|       1.00000         938.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0065 808-75245               699.000  m   |       2.00000       1398.00|       1.00000        699.00|       1.00000         699.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0066 808-75297                 4.300  m   |     100.00000        430.00|      15.00000         64.50|      50.00000         215.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0067 808-75325                 1.000  EACH|     180.00000        180.00|     150.00000        150.00|     250.00000         250.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0068 715-05159                43.000  m   |     550.00000      23650.00|     300.00000      12900.00|     260.00000       11180.00 
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                            |                            | 
     SECTION TOTALS                       |             $    361,500.00|             $    407,789.65|                $    409,915.15 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    361,500.00|             $    407,789.65|                $    409,915.15 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/27/04 
                                                                                                                   PAGE : 121 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   392,643.77                                                  ROUTE : 35 
     CALL ORDER   : 121                     CONTRACT ID : R -27196-A                   COUNTIES : HOWARD 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   INTERSECTION IMPROVEMENT                                             
                                          |                            |                            | 
0001 105-06845                        LUMP|    5650.00000       5650.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 9.000  MOS |    2000.00000      18000.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   23400.00000      23400.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    3900.00000       3900.00|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-01000                        LUMP|    4800.00000       4800.00|                            | 
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                            |                            | 
0006 202-01406                12.000  EACH|     235.00000       2820.00|                            | 
  SAMPLING AND TESTING ANALYSIS           |                            |                            | 
0007 202-02241               157.000  m   |      12.00000       1884.00|                            | 
  GUARDRAIL, REMOVE                       |                            |                            | 
0008 202-02278                36.000  m   |      12.00000        432.00|                            | 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0009 202-51368                37.000  m2  |      13.00000        481.00|                            | 
  SLOPEWALL, REMOVE                       |                            |                            | 
0010 202-52710                12.000  m2  |      35.00000        420.00|                            | 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0011 202-74025               113.000  m   |       3.75000        423.75|                            | 
  FENCE, REMOVE                           |                            |                            | 
0012 202-92431                61.000  Mg  |      12.00000        732.00|                            | 
  RIPRAP, REMOVE                          |                            |                            | 
0013 202-93047                 1.000  EACH|    1000.00000       1000.00|                            | 
  MANHOLE, REMOVE                         |                            |                            | 
0014 202-93741                 1.000  EACH|     200.00000        200.00|                            | 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0015 202-96133                56.000  m   |     119.00000       6664.00|                            | 
  PIPE, REMOVE                            |                            |                            | 
0016 203-02000               450.000  m3  |      45.00000      20250.00|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0017 203-02055              1119.000  m3  |       6.00000       6714.00|                            | 
  EMBANKMENT                              |                            |                            | 
0018 203-02070               669.000  m3  |      45.00000      30105.00|                            | 
  BORROW                                  |                            |                            | 
0019 203-51223               129.000  m3  |      39.00000       5031.00|                            | 
  EXCAVATION, WATERWAY                    |                            |                            | 
0020 205-06933                 6.000  EACH|      60.00000        360.00|                            | 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   392,643.77                                                  ROUTE : 35 
     CALL ORDER   : 121                     CONTRACT ID : R -27196-A                   COUNTIES : HOWARD 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 205-06937               626.000  m   |       4.18000       2616.68|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0022 207-07500               932.000  m2  |      13.00000      12116.00|                            | 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0023 211-07454               383.000  m3  |      26.50000      10149.50|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0024 303-52308               450.000  Mg  |      28.00000      12600.00|                            | 
  COMPACTED AGGREGATE, O, 53              |                            |                            | 
0025 304-07489                34.000  Mg  |     150.00000       5100.00|                            | 
  HMA PATCHING, TYPE A                    |                            |                            | 
0026 306-08037              4206.000  m2  |       1.85000       7781.10|                            | 
  MILLING, ASPHALT, 75 mm                 |                            |                            | 
0027 306-08043                98.000  m2  |      16.00000       1568.00|                            | 
  MILLING, TRANSITION                     |                            |                            | 
0028 401-07334               379.000  Mg  |      70.00000      26530.00|                            | 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            | 
0029 401-07403               641.000  Mg  |      59.00000      37819.00|                            | 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0030 401-07408               967.000  Mg  |      49.00000      47383.00|                            | 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                            |                            | 
0031 404-05511               844.000  m2  |       4.00000       3376.00|                            | 
  SEAL COAT, 2                            |                            |                            | 
0032 405-05517                 1.500  Mg  |     200.00000        300.00|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0033 406-05520                 3.500  Mg  |     185.00000        647.50|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0034 601-03464                 1.000  EACH|      40.00000         40.00|                            | 
  GUARDRAIL, STEEL CURVED TERMINAL END    |                            |                            | 
  SECTION                                 |                            |                            | 
0035 601-94689                 3.000  EACH|    2200.00000       6600.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0036 601-99105               238.000  m   |      36.00000       8568.00|                            | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0037 604-02007                12.000  m2  |      82.01000        984.12|                            | 
  SIDEWALK, CONCRETE, RECONSTRUCT         |                            |                            | 
0038 605-04742                        LUMP|   19400.00000      19400.00|                            | 
  WALL REMOVE AND RECONSTRUCT             |                            |                            | 
0039 605-06145                36.000  m   |     120.00000       4320.00|                            | 
  CURB AND GUTTER, B, CONCRETE            |                            |                            | 
0040 615-06490                12.000  EACH|     150.00000       1800.00|                            | 
  RIGHT OF WAY MARKER                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   392,643.77                                                  ROUTE : 35 
     CALL ORDER   : 121                     CONTRACT ID : R -27196-A                   COUNTIES : HOWARD 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0041 616-02320               303.000  m2  |       6.00000       1818.00|                            | 
  GEOTEXTILES                             |                            |                            | 
0042 616-05688               251.000  Mg  |      38.00000       9538.00|                            | 
  RIPRAP, CLASS 1                         |                            |                            | 
0043 621-01004                 1.000  EACH|     235.00000        235.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0044 621-06559              1683.000  m2  |       0.82000       1380.06|                            | 
  MULCHED SEEDING, R                      |                            |                            | 
0045 621-06575              1277.000  m2  |       3.58000       4571.66|                            | 
  SODDING, NURSERY                        |                            |                            | 
0046 715-05149                 1.800  m   |     290.00000        522.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0047 715-05154                31.000  m   |     195.00000       6045.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0049 715-05161                 7.600  m   |     600.00000       4560.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 1200 mm         |                            |                            | 
0050 715-05288                 6.400  m   |     900.00000       5760.00|                            | 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 5.40  |                            |                            | 
  m2                                      |                            |                            | 
0051 715-06004                 1.000  EACH|    1100.00000       1100.00|                            | 
  CONCRETE ANCHOR, 1200 mm                |                            |                            | 
0052 715-08083                 8.000  EACH|    1200.00000       9600.00|                            | 
  CONCRETE ANCHOR, MIN. AREA 5.40 m2      |                            |                            | 
0053 720-03194                 2.000  EACH|    5100.00000      10200.00|                            | 
  MANHOLE K8                              |                            |                            | 
0054 720-45025                 2.000  EACH|    2200.00000       4400.00|                            | 
  INLET, D6                               |                            |                            | 
0055 720-45030                 1.000  EACH|    1750.00000       1750.00|                            | 
  INLET, E7                               |                            |                            | 
0056 720-45035                 1.000  EACH|    1900.00000       1900.00|                            | 
  INLET, F7                               |                            |                            | 
0057 720-97958                 1.000  EACH|    5600.00000       5600.00|                            | 
  MANHOLE, K2                             |                            |                            | 
0058 720-98068                 1.000  EACH|    7300.00000       7300.00|                            | 
  MANHOLE, E2                             |                            |                            | 
0059 730-26778                 1.000  EACH|   12500.00000      12500.00|                            | 
  GRATED BOX END SECTION, I, 6:1, 1050 mm |                            |                            | 
  , MODIFIED                              |                            |                            | 
0060 801-06775                        LUMP|   20800.00000      20800.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/27/04 
                                                                                                                   PAGE : 121 -8 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   392,643.77                                                  ROUTE : 35 
     CALL ORDER   : 121                     CONTRACT ID : R -27196-A                   COUNTIES : HOWARD 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0061 802-02158                 6.000  EACH|     240.00000       1440.00|                            | 
  SIGN, PANEL, REMOVE AND REINSTALL       |                            |                            | 
0062 802-91122                 1.000  EACH|     120.00000        120.00|                            | 
  SIGN, GROUND MOUNTED, RESET             |                            |                            | 
0063 808-03178                 1.000  EACH|     165.00000        165.00|                            | 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            | 
  PLASTIC, LANE ARROWS                    |                            |                            | 
0064 808-06703               938.000  m   |       1.00000        938.00|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0065 808-75245               699.000  m   |       1.00000        699.00|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0066 808-75297                 4.300  m   |      15.00000         64.50|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0067 808-75325                 1.000  EACH|     150.00000        150.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0068 715-05159                43.000  m   |     320.00000      13760.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                            |                            | 
     SECTION TOTALS                       |             $    469,881.87|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    469,881.87|                            | 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   333,689.28                                                  ROUTE : 61 
     CALL ORDER   : 131                     CONTRACT ID : R -27197-A                   COUNTIES : WARRICK 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :   60  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0511007 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $    347,000.00     100.0000% 
   2   35-0626844     RUDOLPH, J.H. & CO                                                     $    370,136.67     106.6676% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-0626844              |                 
                                          |E & B PAVING, INC.          |RUDOLPH, J.H. & CO          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   INTERSECTION IMPROVEMENT                                             
                                          |                            |                            | 
0001 105-06845                        LUMP|   14645.57000      14645.57|   15000.00000      15000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                10.000  MOS |    1800.00000      18000.00|    1500.00000      15000.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   17450.00000      17450.00|   18500.00000      18500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   15000.00000      15000.00|    3239.92000       3239.92| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 203-02000              1647.000  CYS |      11.00000      18117.00|      18.00000      29646.00| 
  EXCAVATION, COMMON                      |                            |                            | 
0006 205-06931                16.000  TON |      45.00000        720.00|      40.00000        640.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0007 205-06937              1619.000  LFT |       1.30000       2104.70|       1.50000       2428.50| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0008 207-07500              4491.440  SYS |       4.45000      19986.91|       6.00000      26948.64| 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0009 211-02050                25.500  CYS |      30.00000        765.00|      44.00000       1122.00| 
  B BORROW                                |                            |                            | 
0010 303-01180               788.850  TON |      25.00000      19721.25|      20.00000      15777.00| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0011 304-07494               494.900  TON |      40.00000      19796.00|      43.00000      21280.70| 
  WIDENING WITH HMA, TYPE C               |                            |                            | 
0012 306-08034              1062.220  SYS |       3.25000       3452.22|       4.50000       4779.99| 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0013 306-08041               218.910  SYS |       3.25000        711.46|       4.50000        985.10| 
  MILLING, CONCRETE PAVEMENT              |                            |                            | 
0014 401-07334               353.670  TON |      52.00000      18390.84|      70.00000      24756.90| 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            | 
0015 401-07403               514.470  TON |      48.00000      24694.56|      48.00000      24694.56| 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   333,689.28                                                  ROUTE : 61 
     CALL ORDER   : 131                     CONTRACT ID : R -27197-A                   COUNTIES : WARRICK 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-0626844              |                 
                                          |E & B PAVING, INC.          |RUDOLPH, J.H. & CO          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 401-07408              1955.010  TON |      35.00000      68425.35|      43.00000      84065.43| 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                            |                            | 
0017 404-05514               134.540  SYS |      15.00000       2018.10|      10.45000       1405.94| 
  SEAL COAT, 5                            |                            |                            | 
0018 405-05517                 6.560  TON |     500.00000       3280.00|     344.00000       2256.64| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0019 406-05520                 4.930  TON |     220.00000       1084.60|     200.00000        986.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0020 606-07484               567.440  LFT |       6.50000       3688.36|       6.70000       3801.85| 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0021 610-07488               142.630  TON |      70.00000       9984.10|      70.00000       9984.10| 
  HMA FOR APPROACHES, TYPE C              |                            |                            | 
0022 616-02320                13.300  SYS |       3.75000         49.88|       2.69000         35.78| 
  GEOTEXTILES                             |                            |                            | 
0023 616-06451                21.300  TON |      32.00000        681.60|      47.00000       1001.10| 
  RIPRAP, UNIFORM                         |                            |                            | 
0024 621-01004                 2.000  EACH|     300.00000        600.00|     620.00000       1240.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0025 621-06559              3756.040  SYS |       0.45000       1690.22|       0.45000       1690.22| 
  MULCHED SEEDING, R                      |                            |                            | 
0026 715-07251                40.000  LFT |     120.00000       4800.00|     100.00000       4000.00| 
  PIPE EXTENSION, DEFORMED, MIN. AREA 8.9 |                            |                            | 
  SQ. FT.                                 |                            |                            | 
0027 725-06862                80.300  LFT |     205.00000      16461.50|     240.00000      19272.00| 
  PIPE LINER, THERMOPLASTIC, AREA 8.9 SFT |                            |                            | 
0028 801-06207              8402.000  LFT |       1.00000       8402.00|       1.10000       9242.20| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0029 801-06640                24.000  EACH|      85.00000       2040.00|      75.00000       1800.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0030 801-06645                24.000  EACH|      35.00000        840.00|      43.00000       1032.00| 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0031 801-06775                        LUMP|   25000.00000      25000.00|   18720.00000      18720.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0032 802-05701                86.000  LFT |      11.00000        946.00|      10.60000        911.60| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0033 802-76025                34.500  SFT |      13.70000        472.65|      20.00000        690.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   333,689.28                                                  ROUTE : 61 
     CALL ORDER   : 131                     CONTRACT ID : R -27197-A                   COUNTIES : WARRICK 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-0626844              |                 
                                          |E & B PAVING, INC.          |RUDOLPH, J.H. & CO          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 805-96014               124.800  LFT |       3.61000        450.53|       9.00000       1123.20| 
  SAW CUT, FULL DEPTH                     |                            |                            | 
0035 808-06703              3922.000  LFT |       0.48000       1882.56|       0.39000       1529.58| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0036 808-75245               548.000  LFT |       0.48000        263.04|       0.39000        213.72| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0037 808-75297                80.000  LFT |       4.80000        384.00|       4.20000        336.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
     SECTION TOTALS                       |             $    347,000.00|             $    370,136.67| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    347,000.00|             $    370,136.67| 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  40,999,647.03                                                ROUTE : 145 
     CALL ORDER   : 141                     CONTRACT ID : R -27205-A                   COUNTIES : CRAWFORD        PERRY 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :  265  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1051014 
                                                                                                  1051014 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   31-1193721     SMITH & JOHNSON CONSTRUCTION CO.                                       $ 16,668,731.74     100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $ 16,956,000.00     101.7233% 
   3   34-0907180     WAGNER, E.S. COMPANY                                                   $ 18,565,041.35     111.3764% 
   4   35-1134435     FOERTSCH CONSTRUCTION                                                  $ 18,818,928.65     112.8995% 
   5   35-1698047     GRADEX, INC.                                                           $ 19,659,027.22     117.9395% 
   6   35-0958970     LUTGRING BROTHERS, INC.                                                $ 19,789,622.92     118.7230% 
   7   36-2231526     WALSH CONSTR CO OF ILL                                                 $ 19,882,400.00     119.2796% 
   8   35-1875662     CRIDER & CRIDER, INC.                                                  $ 23,242,459.88     139.4374% 
==================================================================================================================================== 
                                          |(1) 31-1193721              |(2) 35-2040801              |(3) 34-0907180     
                                          |SMITH & JOHNSON CONSTRUCTION|GOHMANN ASPHALT & CONSTR., I|WAGNER, E.S. COMPANY         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ENVIRONMENTAL MITIGATION                                             
                                          |                            |                            | 
0001 105-06845                        LUMP|  180000.00000     180000.00|  210000.00000     210000.00|  167000.00000      167000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07040                24.000  MOS |    3000.00000      72000.00|    2200.00000      52800.00|    4000.00000       96000.00 
  FIELD OFFICE, C                         |                            |                            | 
0003 110-01001                        LUMP|  835000.00000     835000.00|  844791.55000     844791.55|  928800.00000      928800.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|  330000.00000     330000.00|  337000.00000     337000.00|  371000.00000      371000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-03000                        LUMP|    2500.00000       2500.00|      10.00000         10.00|    2200.00000        2200.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 12                                  |                            |                            | 
0006 202-03000                        LUMP|    1500.00000       1500.00|    4000.00000       4000.00|    5500.00000        5500.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 15                                  |                            |                            | 
0007 202-03000                        LUMP|    2500.00000       2500.00|      10.00000         10.00|    2200.00000        2200.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 18                                  |                            |                            | 
0008 202-03000                        LUMP|    2500.00000       2500.00|      10.00000         10.00|    1600.00000        1600.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 20                                  |                            |                            | 
0009 202-03000                        LUMP|    2500.00000       2500.00|      10.00000         10.00|    1300.00000        1300.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 22                                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  40,999,647.03                                                ROUTE : 145 
     CALL ORDER   : 141                     CONTRACT ID : R -27205-A                   COUNTIES : CRAWFORD        PERRY 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 31-1193721              |(2) 35-2040801              |(3) 34-0907180     
                                          |SMITH & JOHNSON CONSTRUCTION|GOHMANN ASPHALT & CONSTR., I|WAGNER, E.S. COMPANY         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0010 202-03000                        LUMP|    2500.00000       2500.00|    4000.00000       4000.00|    3300.00000        3300.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 25                                  |                            |                            | 
0011 202-03000                        LUMP|    2500.00000       2500.00|      10.00000         10.00|    6000.00000        6000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 35                                  |                            |                            | 
0012 202-03000                        LUMP|    2500.00000       2500.00|    1000.00000       1000.00|    1400.00000        1400.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 4                                   |                            |                            | 
0013 202-03000                        LUMP|    2500.00000       2500.00|    6600.00000       6600.00|    1700.00000        1700.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 47                                  |                            |                            | 
0014 202-03000                        LUMP|    2500.00000       2500.00|      10.00000         10.00|    2200.00000        2200.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 7                                   |                            |                            | 
0015 203-02000              1386.000  m3  |       1.00000       1386.00|      11.00000      15246.00|       5.00000        6930.00 
  EXCAVATION, COMMON                      |                            |                            | 
0016 203-02020           1819099.000  m3  |       3.10000    5639206.90|       3.00000    5457297.00|       3.51000     6385037.49 
  EXCAVATION, UNCLASSIFIED                |                            |                            | 
0017 203-93444              3420.000  Mg  |      10.00000      34200.00|      16.00000      54720.00|      12.00000       41040.00 
  BACKFILL, ROCK                          |                            |                            | 
0018 204-02290                57.000  EACH|     450.00000      25650.00|     550.00000      31350.00|    1095.00000       62415.00 
  SETTLEMENT PLATE                        |                            |                            | 
0019 205-03371              1900.000  m3  |       2.00000       3800.00|      10.00000      19000.00|       7.00000       13300.00 
  SEDIMENT REMOVE                         |                            |                            | 
0020 205-06930                92.000  Mg  |      40.00000       3680.00|      50.00000       4600.00|      76.00000        6992.00 
  SPLASHPAD, RIPRAP                       |                            |                            | 
0021 205-06931              3659.000  Mg  |      15.00000      54885.00|      19.00000      69521.00|      21.00000       76839.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0022 205-06936              1395.000  Mg  |       4.00000       5580.00|      21.00000      29295.00|      18.00000       25110.00 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0023 205-06937              3744.000  m   |       6.00000      22464.00|       4.15000      15537.60|       5.10000       19094.40 
  TEMPORARY SILT FENCE                    |                            |                            | 
0024 205-06938              2356.000  m   |      10.00000      23560.00|      11.00000      25916.00|      20.00000       47120.00 
  TEMPORARY SLOPE DRAIN                   |                            |                            | 
0025 207-07499             50370.000  m2  |       3.25000     163702.50|       3.50000     176295.00|       4.90000      246813.00 
  SUBGRADE TREATMENT, TYPE B              |                            |                            | 
0026 207-07502             15207.000  m2  |       3.25000      49422.75|       3.50000      53224.50|       1.30000       19769.10 
  SUBGRADE TREATMENT, TYPE D              |                            |                            | 
0027 207-07503               471.000  m2  |       5.00000       2355.00|       4.00000       1884.00|       4.00000        1884.00 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  40,999,647.03                                                ROUTE : 145 
     CALL ORDER   : 141                     CONTRACT ID : R -27205-A                   COUNTIES : CRAWFORD        PERRY 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 31-1193721              |(2) 35-2040801              |(3) 34-0907180     
                                          |SMITH & JOHNSON CONSTRUCTION|GOHMANN ASPHALT & CONSTR., I|WAGNER, E.S. COMPANY         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0028 211-07454             56213.000  m3  |      16.50000     927514.50|      10.00000     562130.00|      10.00000      562130.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0029 212-06281            146113.000  m3  |       1.00000     146113.00|       4.00000     584452.00|       2.62000      382816.06 
  STOCKPILED SELECTED MATERIAL            |                            |                            | 
0030 213-52830               500.000  m3  |      70.00000      35000.00|      95.00000      47500.00|      65.00000       32500.00 
  FLOWABLE MORTAR                         |                            |                            | 
0031 301-07448             47977.000  Mg  |      12.00000     575724.00|      13.40000     642891.80|      15.00000      719655.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0032 306-08043               382.000  m2  |       6.00000       2292.00|      10.00000       3820.00|      10.00000        3820.00 
  MILLING, TRANSITION                     |                            |                            | 
0033 401-06264                        LUMP|    3000.00000       3000.00|    4400.00000       4400.00|   11000.00000       11000.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0034 401-07327              6240.000  Mg  |      36.00000     224640.00|      37.00000     230880.00|      36.00000      224640.00 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 m        |                            |                            | 
0035 401-07397             10508.000  Mg  |      31.00000     325748.00|      36.00000     378288.00|      31.00000      325748.00 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0036 401-07423             24060.000  Mg  |      28.50000     685710.00|      31.00000     745860.00|      28.50000      685710.00 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                            |                            | 
0037 401-07429             13286.000  Mg  |      27.00000     358722.00|      30.00000     398580.00|      27.00000      358722.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            | 
0038 402-07432              7112.000  Mg  |      36.00000     256032.00|      36.00000     256032.00|      36.50000      259588.00 
  HMA SURFACE, TYPE A                     |                            |                            | 
0039 402-07435              2586.000  Mg  |      37.50000      96975.00|      34.70000      89734.20|      37.50000       96975.00 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0040 402-07440             16222.000  Mg  |      27.00000     437994.00|      32.60000     528837.20|      27.00000      437994.00 
  HMA BASE, TYPE A                        |                            |                            | 
0041 404-05511              3619.000  m2  |       3.00000      10857.00|       1.25000       4523.75|       2.35000        8504.65 
  SEAL COAT, 2                            |                            |                            | 
0042 404-05514              1516.000  m2  |       5.00000       7580.00|       2.00000       3032.00|       5.30000        8034.80 
  SEAL COAT, 5                            |                            |                            | 
0043 405-05517               250.000  Mg  |     300.00000      75000.00|     320.00000      80000.00|     280.00000       70000.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0044 406-05520               117.000  Mg  |     200.00000      23400.00|     190.00000      22230.00|     220.00000       25740.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0045 601-94689                 2.000  EACH|    2500.00000       5000.00|    2400.00000       4800.00|    2400.00000        4800.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0046 601-99105               202.000  m   |      50.00000      10100.00|      44.00000       8888.00|      44.00000        8888.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0047 603-06040             18184.000  m   |      12.00000     218208.00|      13.60000     247302.40|      13.60000      247302.40 
  FENCE, FARM FIELD, 1190 mm              |                            |                            | 
0048 606-07484             18582.000  m   |       0.65000      12078.30|       0.40000       7432.80|       0.64000       11892.48 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  40,999,647.03                                                ROUTE : 145 
     CALL ORDER   : 141                     CONTRACT ID : R -27205-A                   COUNTIES : CRAWFORD        PERRY 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 31-1193721              |(2) 35-2040801              |(3) 34-0907180     
                                          |SMITH & JOHNSON CONSTRUCTION|GOHMANN ASPHALT & CONSTR., I|WAGNER, E.S. COMPANY         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0049 610-07486              3276.000  Mg  |      58.00000     190008.00|      45.00000     147420.00|      58.00000      190008.00 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0050 611-06497                 3.000  EACH|     100.00000        300.00|     150.00000        450.00|     150.00000         450.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0051 611-06498                 1.000  EACH|     200.00000        200.00|     190.00000        190.00|     190.00000         190.00 
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            | 
0052 615-06490                65.000  EACH|      95.00000       6175.00|     110.00000       7150.00|     110.00000        7150.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0053 615-06505                71.000  EACH|     325.00000      23075.00|     330.00000      23430.00|     330.00000       23430.00 
  MONUMENT, B                             |                            |                            | 
0054 615-06510                17.000  EACH|     200.00000       3400.00|     200.00000       3400.00|     200.00000        3400.00 
  MONUMENT, C                             |                            |                            | 
0055 615-06527                 1.000  EACH|     500.00000        500.00|     200.00000        200.00|     200.00000         200.00 
  MONUMENT, SECTION CORNER                |                            |                            | 
0056 616-02305              2100.000  m3  |      52.00000     109200.00|     110.00000     231000.00|     113.00000      237300.00 
  GABIONS                                 |                            |                            | 
0057 616-02320             50500.000  m2  |       1.00000      50500.00|       1.25000      63125.00|       1.04000       52520.00 
  GEOTEXTILES                             |                            |                            | 
0058 616-05688               299.000  Mg  |      20.00000       5980.00|      28.00000       8372.00|      22.00000        6578.00 
  RIPRAP, CLASS 1                         |                            |                            | 
0059 616-05689              5742.000  Mg  |      18.00000     103356.00|      20.00000     114840.00|      24.00000      137808.00 
  RIPRAP, CLASS 2                         |                            |                            | 
0060 616-06405             26050.000  Mg  |      14.00000     364700.00|      17.00000     442850.00|      19.00000      494950.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0061 621-01004                 5.000  EACH|     400.00000       2000.00|     500.00000       2500.00|    1800.00000        9000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0062 621-02770               630.000  m2  |       2.00000       1260.00|       1.75000       1102.50|       1.70000        1071.00 
  EROSION CONTROL BLANKET                 |                            |                            | 
0063 621-04258                62.090  kg  |       4.50000        279.41|       6.00000        372.54|       7.75000         481.20 
  SEED MIXTURE , ANNUAL RYEGRASS          |                            |                            | 
0064 621-04258                 3.690  kg  |       5.00000         18.45|      50.00000        184.50|      51.50000         190.04 
  SEED MIXTURE , ORCHARD GRASS            |                            |                            | 
0065 621-04258                 1.850  kg  |       6.50000         12.03|      70.00000        129.50|     100.00000         185.00 
  SEED MIXTURE , RED CLOVER               |                            |                            | 
0066 621-04258                 3.260  kg  |      90.00000        293.40|     300.00000        978.00|     415.00000        1352.90 
  SEED MIXTURE , SEDGE MEADOW SEED MIX    |                            |                            | 
0067 621-04258                 0.450  kg  |      13.00000          5.85|     155.00000         69.75|     178.00000          80.10 
  SEED MIXTURE , TIMOTHY                  |                            |                            | 
0068 621-06545                66.020  Mg  |     330.00000      21786.60|     350.00000      23107.00|     539.00000       35584.78 
  FERTILIZER                              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  40,999,647.03                                                ROUTE : 145 
     CALL ORDER   : 141                     CONTRACT ID : R -27205-A                   COUNTIES : CRAWFORD        PERRY 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 31-1193721              |(2) 35-2040801              |(3) 34-0907180     
                                          |SMITH & JOHNSON CONSTRUCTION|GOHMANN ASPHALT & CONSTR., I|WAGNER, E.S. COMPANY         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0069 621-06548               561.800  kg  |      65.00000      36517.00|      60.00000      33708.00|      55.00000       30899.00 
  SEED MIXTURE, CV                        |                            |                            | 
0070 621-06553             12312.000  kg  |       5.00000      61560.00|       5.00000      61560.00|       5.66000       69685.92 
  SEED MIXTURE, R                         |                            |                            | 
0071 621-06557              2916.000  kg  |       3.00000       8748.00|       3.00000       8748.00|       4.00000       11664.00 
  SEED MIXTURE, T                         |                            |                            | 
0072 621-06565               441.690  Mg  |     310.00000     136923.90|     325.00000     143549.25|     380.00000      167842.20 
  MULCHING MATERIAL                       |                            |                            | 
0073 621-06567               733.000  kL  |       1.30000        952.90|       1.00000        733.00|       2.00000        1466.00 
  WATER                                   |                            |                            | 
0074 621-06574             40721.000  m2  |       3.50000     142523.50|       3.00000     122163.00|       3.98000      162069.58 
  SODDING                                 |                            |                            | 
0075 621-07109                        LUMP|     500.00000        500.00|    2000.00000       2000.00|    3000.00000        3000.00 
  WATER PUMPING                           |                            |                            | 
0076 622-52436                30.000  EACH|      30.00000        900.00|      27.00000        810.00|      25.00000         750.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0077 622-91786              4620.000  EACH|       4.00000      18480.00|       3.90000      18018.00|       5.92000       27350.40 
  SEEDLING                                |                            |                            | 
0078 622-91786               250.000  EACH|      30.00000       7500.00|      26.50000       6625.00|      34.45000        8612.50 
  SEEDLING , 3 GALLON CONTAINER GROWN     |                            |                            | 
0079 714-01634               116.000  m   |    1175.00000     136300.00|    1100.00000     127600.00|    1200.00000      139200.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 2100 mm x 1200 mm             |                            |                            | 
0080 714-06172                22.000  m   |    2700.00000      59400.00|    2500.00000      55000.00|    2800.00000       61600.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 4200 mm X 1200 mm             |                            |                            | 
0081 714-06278                55.000  m   |    1610.00000      88550.00|    1460.00000      80300.00|    2000.00000      110000.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 2700 mm X 1200 mm             |                            |                            | 
0082 714-06660               149.000  m2  |    1200.00000     178800.00|     370.00000      55130.00|     700.00000      104300.00 
  WINGWALL                                |                            |                            | 
0083 714-26702               101.000  m   |    1102.00000     111302.00|     970.00000      97970.00|    1000.00000      101000.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 1800 mm x 900 mm              |                            |                            | 
0084 714-26703               139.000  m   |    1350.00000     187650.00|    1120.00000     155680.00|    1200.00000      166800.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 1800 mm x 1200 mm             |                            |                            | 
0085 714-26704               185.000  m   |    1522.00000     281570.00|    1340.00000     247900.00|    1600.00000      296000.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 1800 mm x 1500 mm             |                            |                            | 
0086 714-26708               228.000  m   |    1700.00000     387600.00|    1220.00000     278160.00|    2000.00000      456000.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 2400 mm x 1200 mm             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  40,999,647.03                                                ROUTE : 145 
     CALL ORDER   : 141                     CONTRACT ID : R -27205-A                   COUNTIES : CRAWFORD        PERRY 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 31-1193721              |(2) 35-2040801              |(3) 34-0907180     
                                          |SMITH & JOHNSON CONSTRUCTION|GOHMANN ASPHALT & CONSTR., I|WAGNER, E.S. COMPANY         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0087 714-26717               190.000  m   |    2500.00000     475000.00|    2300.00000     437000.00|    3000.00000      570000.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 3000 mm x 1500 mm             |                            |                            | 
0088 714-26724                81.000  m   |    3200.00000     259200.00|    2700.00000     218700.00|    3500.00000      283500.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 3600 mm x 1200 mm             |                            |                            | 
0089 714-99348               234.000  m   |    1200.00000     280800.00|    1040.00000     243360.00|    1500.00000      351000.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 1500 mm x 900 mm              |                            |                            | 
0093 715-05048             19470.000  m   |       5.00000      97350.00|       6.25000     121687.50|       6.00000      116820.00 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0094 715-05053              2132.000  m   |      30.00000      63960.00|      28.00000      59696.00|      30.00000       63960.00 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0095 715-05119                79.000  m   |      65.00000       5135.00|      70.00000       5530.00|     148.00000       11692.00 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            | 
0096 715-05123               305.000  m   |      96.00000      29280.00|     130.00000      39650.00|     180.00000       54900.00 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            | 
0097 715-05125                70.000  m   |     147.00000      10290.00|     160.00000      11200.00|     175.00000       12250.00 
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            | 
0098 715-05127                37.000  m   |     300.00000      11100.00|     250.00000       9250.00|     305.00000       11285.00 
  PIPE, TYPE 1, CIRCULAR, 1050 mm         |                            |                            | 
0099 715-05128               247.000  m   |     325.00000      80275.00|     300.00000      74100.00|     350.00000       86450.00 
  PIPE, TYPE 1, CIRCULAR, 1200 mm         |                            |                            | 
0100 715-05129                75.000  m   |     360.00000      27000.00|     310.00000      23250.00|     400.00000       30000.00 
  PIPE, TYPE 1, CIRCULAR, 1350 mm         |                            |                            | 
0101 715-05133                44.000  m   |     390.00000      17160.00|     350.00000      15400.00|     425.00000       18700.00 
  PIPE, TYPE 1, CIRCULAR, 1500 mm         |                            |                            | 
0102 715-05169               343.000  m   |      60.00000      20580.00|      70.00000      24010.00|      97.00000       33271.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0103 715-05171                50.000  m   |      75.00000       3750.00|      87.00000       4350.00|     100.00000        5000.00 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            | 
0104 715-05173               241.000  m   |      96.00000      23136.00|     150.00000      36150.00|     120.00000       28920.00 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            | 
0105 715-05175                22.000  m   |     146.00000       3212.00|     160.00000       3520.00|     160.00000        3520.00 
  PIPE, TYPE 3, CIRCULAR, 750 mm          |                            |                            | 
0106 715-05177               100.000  m   |     166.00000      16600.00|     240.00000      24000.00|     245.00000       24500.00 
  PIPE, TYPE 3, CIRCULAR, 900 mm          |                            |                            | 
0107 715-05178                38.000  m   |     300.00000      11400.00|     260.00000       9880.00|     375.00000       14250.00 
  PIPE, TYPE 3, CIRCULAR, 1050 mm         |                            |                            | 
0108 715-05187                97.000  m   |     450.00000      43650.00|     400.00000      38800.00|     420.00000       40740.00 
  PIPE, TYPE 3, CIRCULAR, 1350 mm         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  40,999,647.03                                                ROUTE : 145 
     CALL ORDER   : 141                     CONTRACT ID : R -27205-A                   COUNTIES : CRAWFORD        PERRY 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 31-1193721              |(2) 35-2040801              |(3) 34-0907180     
                                          |SMITH & JOHNSON CONSTRUCTION|GOHMANN ASPHALT & CONSTR., I|WAGNER, E.S. COMPANY         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0109 715-05366                17.000  m   |     160.00000       2720.00|     210.00000       3570.00|     200.00000        3400.00 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.31  |                            |                            | 
  m2                                      |                            |                            | 
0110 715-46005                38.000  EACH|     220.00000       8360.00|     210.00000       7980.00|     460.00000       17480.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
0111 715-46010                 6.000  EACH|     300.00000       1800.00|     250.00000       1500.00|     600.00000        3600.00 
  PIPE END SECTION, 450 mm                |                            |                            | 
0112 715-46020                28.000  EACH|     320.00000       8960.00|     330.00000       9240.00|     600.00000       16800.00 
  PIPE END SECTION, 600 mm                |                            |                            | 
0113 715-46030                 6.000  EACH|     500.00000       3000.00|     530.00000       3180.00|     700.00000        4200.00 
  PIPE END SECTION, 750 mm                |                            |                            | 
0114 715-46040                 6.000  EACH|     650.00000       3900.00|    1200.00000       7200.00|    1200.00000        7200.00 
  PIPE END SECTION, 900 mm                |                            |                            | 
0116 718-06528               207.000  EACH|     325.00000      67275.00|     475.00000      98325.00|     580.00000      120060.00 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0117 718-06529                 5.000  EACH|     400.00000       2000.00|     425.00000       2125.00|     580.00000        2900.00 
  OUTLET PROTECTOR, 2                     |                            |                            | 
0118 718-06531                 3.000  EACH|     500.00000       1500.00|     425.00000       1275.00|     580.00000        1740.00 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0119 718-06532              2000.000  m   |       3.00000       6000.00|       3.00000       6000.00|       3.00000        6000.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0120 718-52610              6585.000  m3  |      18.00000     118530.00|      30.00000     197550.00|      26.00000      171210.00 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0121 718-99153             52013.000  m2  |       1.00000      52013.00|       1.00000      52013.00|       0.75000       39009.75 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0122 801-04308                25.000  EACH|     400.00000      10000.00|     395.00000       9875.00|     395.00000        9875.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0123 801-06203               989.000  m   |       1.00000        989.00|       0.90000        890.10|       1.10000        1087.90 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0124 801-06207               115.000  m   |       3.50000        402.50|       6.83000        785.45|       3.25000         373.75 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0125 801-06640                10.000  EACH|     200.00000       2000.00|     265.00000       2650.00|     265.00000        2650.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0126 801-06645                 5.000  EACH|     110.00000        550.00|      50.00000        250.00|      50.00000         250.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0127 801-06775                        LUMP|  100000.00000     100000.00|  120000.00000     120000.00|   76000.00000       76000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0128 801-07118               133.200  m   |     150.00000      19980.00|      67.58000       9001.66|      82.00000       10922.40 
  BARRICADE, III-A                        |                            |                            | 
0129 801-07119                68.400  m   |      50.00000       3420.00|      78.00000       5335.20|      83.00000        5677.20 
  BARRICADE, III-B                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  40,999,647.03                                                ROUTE : 145 
     CALL ORDER   : 141                     CONTRACT ID : R -27205-A                   COUNTIES : CRAWFORD        PERRY 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 31-1193721              |(2) 35-2040801              |(3) 34-0907180     
                                          |SMITH & JOHNSON CONSTRUCTION|GOHMANN ASPHALT & CONSTR., I|WAGNER, E.S. COMPANY         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0130 802-05701               175.400  m   |      30.00000       5262.00|      40.00000       7016.00|      32.67000        5730.32 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0131 802-76025                 7.300  m2  |     150.00000       1095.00|     400.00000       2920.00|     192.60000        1405.98 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0132 802-76035                25.200  m2  |     160.00000       4032.00|     170.00000       4284.00|     214.12000        5395.82 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0133 802-96248                76.800  m   |      75.00000       5760.00|      55.00000       4224.00|      53.46000        4105.73 
  POST, WOOD, 100 mm X 100 mm             |                            |                            | 
0134 808-03631             24427.000  m   |       1.00000      24427.00|       1.00000      24427.00|       0.95000       23205.65 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            | 
0135 808-03632              8020.000  m   |       1.00000       8020.00|       1.00000       8020.00|       0.95000        7619.00 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            | 
0136 808-04896              2191.000  m   |       1.00000       2191.00|       1.00000       2191.00|       0.95000        2081.45 
  LINE, EPOXY, BROKEN, YELLOW, 100 mm     |                            |                            | 
0137 808-74805               139.000  m   |      27.00000       3753.00|      27.00000       3753.00|      19.60000        2724.40 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            | 
  600 mm                                  |                            |                            | 
0138 808-75998               535.000  EACH|      18.75000      10031.25|      18.75000      10031.25|      18.80000       10058.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0139 715-05841                 2.000  EACH|    1485.00000       2970.00|    3200.00000       6400.00|    1425.00000        2850.00 
  CONCRETE ANCHOR, 1500 mm                |                            |                            | 
0140 715-06004                10.000  EACH|       1.00000         10.00|    2400.00000      24000.00|     800.00000        8000.00 
  CONCRETE ANCHOR, 1200 mm                |                            |                            | 
0141 715-05842                 6.000  EACH|    1000.00000       6000.00|    2100.00000      12600.00|    1000.00000        6000.00 
  CONCRETE ANCHOR, 1050 mm                |                            |                            | 
0142 715-06492                 4.000  EACH|    1250.00000       5000.00|    3100.00000      12400.00|    1300.00000        5200.00 
  CONCRETE ANCHOR, 1350 mm                |                            |                            | 
0143 205-06934               178.000  Mg  |     310.00000      55180.00|     340.00000      60520.00|     380.00000       67640.00 
  TEMPORARY MULCHING                      |                            |                            | 
0144 303-60012               132.900  Mg  |      40.00000       5316.00|      20.00000       2658.00|      20.00000        2658.00 
  AGGREGATE, 2                            |                            |                            | 
     SECTION TOTALS                       |             $ 16,668,731.74|             $ 16,956,000.00|                $ 18,565,041.35 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $ 16,668,731.74|             $ 16,956,000.00|                $ 18,565,041.35 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  40,999,647.03                                                ROUTE : 145 
     CALL ORDER   : 141                     CONTRACT ID : R -27205-A                   COUNTIES : CRAWFORD        PERRY 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1134435              |(5) 35-1698047              |(6) 35-0958970     
                                          |FOERTSCH CONSTRUCTION       |GRADEX, INC.                |LUTGRING BROTHERS, INC.      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ENVIRONMENTAL MITIGATION                                             
                                          |                            |                            | 
0001 105-06845                        LUMP|  285000.00000     285000.00|  350000.00000     350000.00|  234000.00000      234000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07040                24.000  MOS |    1500.00000      36000.00|    2500.00000      60000.00|    1900.00000       45600.00 
  FIELD OFFICE, C                         |                            |                            | 
0003 110-01001                        LUMP|  945000.00000     945000.00|  983300.00000     983300.00|  980000.00000      980000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|  285855.00000     285855.00|  390000.00000     390000.00|  390000.00000      390000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-03000                        LUMP|       1.00000          1.00|    5500.00000       5500.00|     300.00000         300.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 12                                  |                            |                            | 
0006 202-03000                        LUMP|    8850.00000       8850.00|    5500.00000       5500.00|    4500.00000        4500.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 15                                  |                            |                            | 
0007 202-03000                        LUMP|       1.00000          1.00|    5500.00000       5500.00|     300.00000         300.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 18                                  |                            |                            | 
0008 202-03000                        LUMP|    4500.00000       4500.00|    5500.00000       5500.00|    2900.00000        2900.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 20                                  |                            |                            | 
0009 202-03000                        LUMP|    2500.00000       2500.00|    5500.00000       5500.00|    2000.00000        2000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 22                                  |                            |                            | 
0010 202-03000                        LUMP|   12500.00000      12500.00|    5500.00000       5500.00|    2400.00000        2400.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 25                                  |                            |                            | 
0011 202-03000                        LUMP|   10000.00000      10000.00|    5500.00000       5500.00|    2800.00000        2800.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 35                                  |                            |                            | 
0012 202-03000                        LUMP|    2000.00000       2000.00|    5500.00000       5500.00|    1100.00000        1100.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 4                                   |                            |                            | 
0013 202-03000                        LUMP|   10000.00000      10000.00|    5500.00000       5500.00|    2800.00000        2800.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 47                                  |                            |                            | 
0014 202-03000                        LUMP|       1.00000          1.00|    5500.00000       5500.00|    2000.00000        2000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 7                                   |                            |                            | 
0015 203-02000              1386.000  m3  |       8.00000      11088.00|      12.00000      16632.00|      11.00000       15246.00 
  EXCAVATION, COMMON                      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  40,999,647.03                                                ROUTE : 145 
     CALL ORDER   : 141                     CONTRACT ID : R -27205-A                   COUNTIES : CRAWFORD        PERRY 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1134435              |(5) 35-1698047              |(6) 35-0958970     
                                          |FOERTSCH CONSTRUCTION       |GRADEX, INC.                |LUTGRING BROTHERS, INC.      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 203-02020           1819099.000  m3  |       3.65000    6639711.35|       3.98000    7240014.02|       3.41000     6203127.59 
  EXCAVATION, UNCLASSIFIED                |                            |                            | 
0017 203-93444              3420.000  Mg  |      19.00000      64980.00|      13.20000      45144.00|      10.00000       34200.00 
  BACKFILL, ROCK                          |                            |                            | 
0018 204-02290                57.000  EACH|    1000.00000      57000.00|    1260.00000      71820.00|    1500.00000       85500.00 
  SETTLEMENT PLATE                        |                            |                            | 
0019 205-03371              1900.000  m3  |      10.00000      19000.00|      11.00000      20900.00|      10.00000       19000.00 
  SEDIMENT REMOVE                         |                            |                            | 
0020 205-06930                92.000  Mg  |      22.50000       2070.00|      23.00000       2116.00|      95.00000        8740.00 
  SPLASHPAD, RIPRAP                       |                            |                            | 
0021 205-06931              3659.000  Mg  |      25.00000      91475.00|      18.20000      66593.80|      23.00000       84157.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0022 205-06936              1395.000  Mg  |      20.00000      27900.00|      18.20000      25389.00|      23.80000       33201.00 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0023 205-06937              3744.000  m   |       6.00000      22464.00|       5.00000      18720.00|       4.46000       16698.24 
  TEMPORARY SILT FENCE                    |                            |                            | 
0024 205-06938              2356.000  m   |      25.00000      58900.00|      10.00000      23560.00|      28.00000       65968.00 
  TEMPORARY SLOPE DRAIN                   |                            |                            | 
0025 207-07499             50370.000  m2  |       2.70000     135999.00|       3.20000     161184.00|       5.00000      251850.00 
  SUBGRADE TREATMENT, TYPE B              |                            |                            | 
0026 207-07502             15207.000  m2  |       2.70000      41058.90|       3.20000      48662.40|       2.90000       44100.30 
  SUBGRADE TREATMENT, TYPE D              |                            |                            | 
0027 207-07503               471.000  m2  |      10.00000       4710.00|      10.40000       4898.40|      11.50000        5416.50 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
0028 211-07454             56213.000  m3  |      19.00000    1068047.00|      20.15000    1132691.95|      12.35000      694230.55 
  STRUCTURE BACKFILL                      |                            |                            | 
0029 212-06281            146113.000  m3  |       2.05000     299531.65|       2.50000     365282.50|       4.25000      620980.25 
  STOCKPILED SELECTED MATERIAL            |                            |                            | 
0030 213-52830               500.000  m3  |     110.00000      55000.00|      53.00000      26500.00|     100.00000       50000.00 
  FLOWABLE MORTAR                         |                            |                            | 
0031 301-07448             47977.000  Mg  |      17.00000     815609.00|      11.60000     556533.20|      14.00000      671678.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0032 306-08043               382.000  m2  |       8.00000       3056.00|       9.00000       3438.00|       9.16000        3499.12 
  MILLING, TRANSITION                     |                            |                            | 
0033 401-06264                        LUMP|   11000.00000      11000.00|    3000.00000       3000.00|    3000.00000        3000.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0034 401-07327              6240.000  Mg  |      36.00000     224640.00|      37.00000     230880.00|      37.00000      230880.00 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 m        |                            |                            | 
0035 401-07397             10508.000  Mg  |      31.00000     325748.00|      36.00000     378288.00|      36.00000      378288.00 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0036 401-07423             24060.000  Mg  |      28.50000     685710.00|      31.00000     745860.00|      31.00000      745860.00 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  40,999,647.03                                                ROUTE : 145 
     CALL ORDER   : 141                     CONTRACT ID : R -27205-A                   COUNTIES : CRAWFORD        PERRY 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1134435              |(5) 35-1698047              |(6) 35-0958970     
                                          |FOERTSCH CONSTRUCTION       |GRADEX, INC.                |LUTGRING BROTHERS, INC.      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0037 401-07429             13286.000  Mg  |      27.00000     358722.00|      30.00000     398580.00|      30.00000      398580.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            | 
0038 402-07432              7112.000  Mg  |      36.50000     259588.00|      36.00000     256032.00|      36.00000      256032.00 
  HMA SURFACE, TYPE A                     |                            |                            | 
0039 402-07435              2586.000  Mg  |      37.50000      96975.00|      34.70000      89734.20|      34.70000       89734.20 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0040 402-07440             16222.000  Mg  |      27.00000     437994.00|      32.60000     528837.20|      32.60000      528837.20 
  HMA BASE, TYPE A                        |                            |                            | 
0041 404-05511              3619.000  m2  |       2.35000       8504.65|       1.25000       4523.75|       1.25000        4523.75 
  SEAL COAT, 2                            |                            |                            | 
0042 404-05514              1516.000  m2  |       5.30000       8034.80|       2.00000       3032.00|       2.00000        3032.00 
  SEAL COAT, 5                            |                            |                            | 
0043 405-05517               250.000  Mg  |     280.00000      70000.00|     320.00000      80000.00|     320.00000       80000.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0044 406-05520               117.000  Mg  |     220.00000      25740.00|     190.00000      22230.00|     190.00000       22230.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0045 601-94689                 2.000  EACH|    2448.00000       4896.00|    2400.00000       4800.00|    2175.00000        4350.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0046 601-99105               202.000  m   |      44.88000       9065.76|      44.00000       8888.00|      43.76000        8839.52 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0047 603-06040             18184.000  m   |      13.87000     252212.08|      12.70000     230936.80|      18.53000      336949.52 
  FENCE, FARM FIELD, 1190 mm              |                            |                            | 
0048 606-07484             18582.000  m   |       0.71000      13193.22|       1.00000      18582.00|       0.31000        5760.42 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0049 610-07486              3276.000  Mg  |      58.00000     190008.00|      45.00000     147420.00|      45.00000      147420.00 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0050 611-06497                 3.000  EACH|     153.00000        459.00|     150.00000        450.00|     175.00000         525.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0051 611-06498                 1.000  EACH|     193.80000        193.80|     190.00000        190.00|     225.00000         225.00 
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            | 
0052 615-06490                65.000  EACH|     112.20000       7293.00|     110.00000       7150.00|     145.00000        9425.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0053 615-06505                71.000  EACH|     336.60000      23898.60|     330.00000      23430.00|     400.00000       28400.00 
  MONUMENT, B                             |                            |                            | 
0054 615-06510                17.000  EACH|     204.00000       3468.00|     200.00000       3400.00|     362.00000        6154.00 
  MONUMENT, C                             |                            |                            | 
0055 615-06527                 1.000  EACH|     204.00000        204.00|     200.00000        200.00|     370.00000         370.00 
  MONUMENT, SECTION CORNER                |                            |                            | 
0056 616-02305              2100.000  m3  |     135.00000     283500.00|     135.00000     283500.00|     218.00000      457800.00 
  GABIONS                                 |                            |                            | 
0057 616-02320             50500.000  m2  |       1.86000      93930.00|       1.00000      50500.00|       2.00000      101000.00 
  GEOTEXTILES                             |                            |                            | 
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                                                        TABULATION OF BIDS 
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0058 616-05688               299.000  Mg  |      24.50000       7325.50|      21.00000       6279.00|      26.50000        7923.50 
  RIPRAP, CLASS 1                         |                            |                            | 
0059 616-05689              5742.000  Mg  |      26.00000     149292.00|      26.00000     149292.00|      31.25000      179437.50 
  RIPRAP, CLASS 2                         |                            |                            | 
0060 616-06405             26050.000  Mg  |      21.50000     560075.00|      18.15000     472807.50|      26.00000      677300.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0061 621-01004                 5.000  EACH|     550.00000       2750.00|     675.00000       3375.00|     400.00000        2000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0062 621-02770               630.000  m2  |       2.00000       1260.00|       1.75000       1102.50|       1.86000        1171.80 
  EROSION CONTROL BLANKET                 |                            |                            | 
0063 621-04258                62.090  kg  |       6.75000        419.11|       6.60000        409.79|       4.40000         273.20 
  SEED MIXTURE , ANNUAL RYEGRASS          |                            |                            | 
0064 621-04258                 3.690  kg  |      48.00000        177.12|      52.00000        191.88|       4.95000          18.27 
  SEED MIXTURE , ORCHARD GRASS            |                            |                            | 
0065 621-04258                 1.850  kg  |      70.00000        129.50|      72.50000        134.13|       6.05000          11.19 
  SEED MIXTURE , RED CLOVER               |                            |                            | 
0066 621-04258                 3.260  kg  |     350.00000       1141.00|     330.00000       1075.80|      88.00000         286.88 
  SEED MIXTURE , SEDGE MEADOW SEED MIX    |                            |                            | 
0067 621-04258                 0.450  kg  |     160.00000         72.00|     155.00000         69.75|       2.64000           1.19 
  SEED MIXTURE , TIMOTHY                  |                            |                            | 
0068 621-06545                66.020  Mg  |     455.00000      30039.10|     490.00000      32349.80|     330.00000       21786.60 
  FERTILIZER                              |                            |                            | 
0069 621-06548               561.800  kg  |      60.00000      33708.00|      58.00000      32584.40|      61.60000       34606.88 
  SEED MIXTURE, CV                        |                            |                            | 
0070 621-06553             12312.000  kg  |       5.50000      67716.00|       5.30000      65253.60|       4.95000       60944.40 
  SEED MIXTURE, R                         |                            |                            | 
0071 621-06557              2916.000  kg  |       4.00000      11664.00|       4.10000      11955.60|       2.75000        8019.00 
  SEED MIXTURE, T                         |                            |                            | 
0072 621-06565               441.690  Mg  |     350.00000     154591.50|     375.00000     165633.75|     308.00000      136040.52 
  MULCHING MATERIAL                       |                            |                            | 
0073 621-06567               733.000  kL  |       1.00000        733.00|       1.00000        733.00|       1.30000         952.90 
  WATER                                   |                            |                            | 
0074 621-06574             40721.000  m2  |       3.00000     122163.00|       2.90000     118090.90|       3.92000      159626.32 
  SODDING                                 |                            |                            | 
0075 621-07109                        LUMP|    2500.00000       2500.00|    2200.00000       2200.00|     500.00000         500.00 
  WATER PUMPING                           |                            |                            | 
0076 622-52436                30.000  EACH|      21.42000        642.60|      29.00000        870.00|      38.50000        1155.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0077 622-91786              4620.000  EACH|       3.90000      18018.00|       4.10000      18942.00|       4.00000       18480.00 
  SEEDLING                                |                            |                            | 
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0078 622-91786               250.000  EACH|      28.00000       7000.00|      26.55000       6637.50|      28.00000        7000.00 
  SEEDLING , 3 GALLON CONTAINER GROWN     |                            |                            | 
0079 714-01634               116.000  m   |    1050.00000     121800.00|    1091.00000     126556.00|    1490.00000      172840.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 2100 mm x 1200 mm             |                            |                            | 
0080 714-06172                22.000  m   |    2400.00000      52800.00|    2648.00000      58256.00|    3185.00000       70070.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 4200 mm X 1200 mm             |                            |                            | 
0081 714-06278                55.000  m   |    1300.00000      71500.00|    1472.00000      80960.00|    1920.00000      105600.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 2700 mm X 1200 mm             |                            |                            | 
0082 714-06660               149.000  m2  |    1213.50000     180811.50|    1057.00000     157493.00|     584.00000       87016.00 
  WINGWALL                                |                            |                            | 
0083 714-26702               101.000  m   |    1000.00000     101000.00|     929.00000      93829.00|    1290.00000      130290.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 1800 mm x 900 mm              |                            |                            | 
0084 714-26703               139.000  m   |    1050.00000     145950.00|    1065.00000     148035.00|    1490.00000      207110.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 1800 mm x 1200 mm             |                            |                            | 
0085 714-26704               185.000  m   |    1275.00000     235875.00|    1257.00000     232545.00|    1880.00000      347800.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 1800 mm x 1500 mm             |                            |                            | 
0086 714-26708               228.000  m   |    1500.00000     342000.00|    1498.00000     341544.00|    1710.00000      389880.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 2400 mm x 1200 mm             |                            |                            | 
0087 714-26717               190.000  m   |    2100.00000     399000.00|    2125.00000     403750.00|    2715.00000      515850.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 3000 mm x 1500 mm             |                            |                            | 
0088 714-26724                81.000  m   |    2150.00000     174150.00|    2600.00000     210600.00|    3165.00000      256365.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 3600 mm x 1200 mm             |                            |                            | 
0089 714-99348               234.000  m   |    1000.00000     234000.00|     975.00000     228150.00|    1354.00000      316836.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 1500 mm x 900 mm              |                            |                            | 
0093 715-05048             19470.000  m   |       9.00000     175230.00|       8.88000     172893.60|       6.60000      128502.00 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0094 715-05053              2132.000  m   |      30.00000      63960.00|      39.00000      83148.00|      32.80000       69929.60 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0095 715-05119                79.000  m   |      40.00000       3160.00|      84.00000       6636.00|     133.00000       10507.00 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            | 
0096 715-05123               305.000  m   |      90.00000      27450.00|     124.00000      37820.00|     223.00000       68015.00 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  40,999,647.03                                                ROUTE : 145 
     CALL ORDER   : 141                     CONTRACT ID : R -27205-A                   COUNTIES : CRAWFORD        PERRY 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1134435              |(5) 35-1698047              |(6) 35-0958970     
                                          |FOERTSCH CONSTRUCTION       |GRADEX, INC.                |LUTGRING BROTHERS, INC.      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0097 715-05125                70.000  m   |     125.00000       8750.00|     160.00000      11200.00|     250.00000       17500.00 
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            | 
0098 715-05127                37.000  m   |     315.00000      11655.00|     250.00000       9250.00|     461.00000       17057.00 
  PIPE, TYPE 1, CIRCULAR, 1050 mm         |                            |                            | 
0099 715-05128               247.000  m   |     342.50000      84597.50|     324.00000      80028.00|     474.00000      117078.00 
  PIPE, TYPE 1, CIRCULAR, 1200 mm         |                            |                            | 
0100 715-05129                75.000  m   |     368.00000      27600.00|     341.00000      25575.00|     535.00000       40125.00 
  PIPE, TYPE 1, CIRCULAR, 1350 mm         |                            |                            | 
0101 715-05133                44.000  m   |     465.00000      20460.00|     428.00000      18832.00|     610.00000       26840.00 
  PIPE, TYPE 1, CIRCULAR, 1500 mm         |                            |                            | 
0102 715-05169               343.000  m   |      40.00000      13720.00|      84.00000      28812.00|      97.00000       33271.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0103 715-05171                50.000  m   |      80.00000       4000.00|      98.00000       4900.00|     106.00000        5300.00 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            | 
0104 715-05173               241.000  m   |      90.00000      21690.00|     125.00000      30125.00|     185.00000       44585.00 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            | 
0105 715-05175                22.000  m   |     125.00000       2750.00|     188.00000       4136.00|     212.00000        4664.00 
  PIPE, TYPE 3, CIRCULAR, 750 mm          |                            |                            | 
0106 715-05177               100.000  m   |     150.00000      15000.00|     219.00000      21900.00|     240.00000       24000.00 
  PIPE, TYPE 3, CIRCULAR, 900 mm          |                            |                            | 
0107 715-05178                38.000  m   |     315.00000      11970.00|     250.00000       9500.00|     430.00000       16340.00 
  PIPE, TYPE 3, CIRCULAR, 1050 mm         |                            |                            | 
0108 715-05187                97.000  m   |     368.00000      35696.00|     432.00000      41904.00|     600.00000       58200.00 
  PIPE, TYPE 3, CIRCULAR, 1350 mm         |                            |                            | 
0109 715-05366                17.000  m   |     176.00000       2992.00|     340.00000       5780.00|     234.00000        3978.00 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.31  |                            |                            | 
  m2                                      |                            |                            | 
0110 715-46005                38.000  EACH|     200.00000       7600.00|     275.00000      10450.00|     475.00000       18050.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
0111 715-46010                 6.000  EACH|     260.00000       1560.00|     310.00000       1860.00|     580.00000        3480.00 
  PIPE END SECTION, 450 mm                |                            |                            | 
0112 715-46020                28.000  EACH|     290.00000       8120.00|     435.00000      12180.00|     545.00000       15260.00 
  PIPE END SECTION, 600 mm                |                            |                            | 
0113 715-46030                 6.000  EACH|     425.00000       2550.00|     540.00000       3240.00|     628.00000        3768.00 
  PIPE END SECTION, 750 mm                |                            |                            | 
0114 715-46040                 6.000  EACH|     650.00000       3900.00|     645.00000       3870.00|     750.00000        4500.00 
  PIPE END SECTION, 900 mm                |                            |                            | 
0116 718-06528               207.000  EACH|     530.00000     109710.00|     500.00000     103500.00|     541.00000      111987.00 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0117 718-06529                 5.000  EACH|     600.00000       3000.00|     415.00000       2075.00|     538.00000        2690.00 
  OUTLET PROTECTOR, 2                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  40,999,647.03                                                ROUTE : 145 
     CALL ORDER   : 141                     CONTRACT ID : R -27205-A                   COUNTIES : CRAWFORD        PERRY 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1134435              |(5) 35-1698047              |(6) 35-0958970     
                                          |FOERTSCH CONSTRUCTION       |GRADEX, INC.                |LUTGRING BROTHERS, INC.      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0118 718-06531                 3.000  EACH|     650.00000       1950.00|     500.00000       1500.00|     538.00000        1614.00 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0119 718-06532              2000.000  m   |       3.10000       6200.00|       3.15000       6300.00|       3.30000        6600.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0120 718-52610              6585.000  m3  |      26.00000     171210.00|      25.00000     164625.00|      28.40000      187014.00 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0121 718-99153             52013.000  m2  |       1.10000      57214.30|       0.70000      36409.10|       0.80000       41610.40 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0122 801-04308                25.000  EACH|     402.90000      10072.50|     650.00000      16250.00|     450.00000       11250.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0123 801-06203               989.000  m   |       0.96000        949.44|       1.10000       1087.90|       1.10000        1087.90 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0124 801-06207               115.000  m   |       3.32000        381.80|       5.00000        575.00|       6.53000         750.95 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0125 801-06640                10.000  EACH|     270.30000       2703.00|     225.00000       2250.00|     260.00000        2600.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0126 801-06645                 5.000  EACH|      51.00000        255.00|      65.00000        325.00|      50.00000         250.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0127 801-06775                        LUMP|   85000.00000      85000.00|  180000.00000     180000.00|  175000.00000      175000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0128 801-07118               133.200  m   |      68.93000       9181.48|      42.00000       5594.40|      65.00000        8658.00 
  BARRICADE, III-A                        |                            |                            | 
0129 801-07119                68.400  m   |      79.56000       5441.90|      45.00000       3078.00|      75.00000        5130.00 
  BARRICADE, III-B                        |                            |                            | 
0130 802-05701               175.400  m   |      35.94000       6303.88|      30.00000       5262.00|      35.15000        6165.31 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0131 802-76025                 7.300  m2  |     196.45000       1434.09|     200.00000       1460.00|     237.00000        1730.10 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0132 802-76035                25.200  m2  |     218.40000       5503.68|     250.00000       6300.00|     164.00000        4132.80 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0133 802-96248                76.800  m   |      54.53000       4187.90|      60.00000       4608.00|      42.00000        3225.60 
  POST, WOOD, 100 mm X 100 mm             |                            |                            | 
0134 808-03631             24427.000  m   |       1.02000      24915.54|       0.95000      23205.65|       0.95000       23205.65 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            | 
0135 808-03632              8020.000  m   |       1.02000       8180.40|       0.95000       7619.00|       0.95000        7619.00 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            | 
0136 808-04896              2191.000  m   |       1.02000       2234.82|       0.95000       2081.45|       0.95000        2081.45 
  LINE, EPOXY, BROKEN, YELLOW, 100 mm     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  40,999,647.03                                                ROUTE : 145 
     CALL ORDER   : 141                     CONTRACT ID : R -27205-A                   COUNTIES : CRAWFORD        PERRY 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1134435              |(5) 35-1698047              |(6) 35-0958970     
                                          |FOERTSCH CONSTRUCTION       |GRADEX, INC.                |LUTGRING BROTHERS, INC.      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0137 808-74805               139.000  m   |      27.54000       3828.06|      19.60000       2724.40|      19.60000        2724.40 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            | 
  600 mm                                  |                            |                            | 
0138 808-75998               535.000  EACH|      19.64000      10507.40|      18.80000      10058.00|      18.75000       10031.25 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0139 715-05841                 2.000  EACH|     863.71000       1727.42|    1615.00000       3230.00|    1765.00000        3530.00 
  CONCRETE ANCHOR, 1500 mm                |                            |                            | 
0140 715-06004                10.000  EACH|     832.00000       8320.00|       0.10000          1.00|    1765.00000       17650.00 
  CONCRETE ANCHOR, 1200 mm                |                            |                            | 
0141 715-05842                 6.000  EACH|     768.00000       4608.00|    1400.00000       8400.00|    1765.00000       10590.00 
  CONCRETE ANCHOR, 1050 mm                |                            |                            | 
0142 715-06492                 4.000  EACH|     850.00000       3400.00|    1500.00000       6000.00|    1875.00000        7500.00 
  CONCRETE ANCHOR, 1350 mm                |                            |                            | 
0143 205-06934               178.000  Mg  |     382.50000      68085.00|     375.00000      66750.00|     308.00000       54824.00 
  TEMPORARY MULCHING                      |                            |                            | 
0144 303-60012               132.900  Mg  |      22.00000       2923.80|      24.00000       3189.60|      28.00000        3721.20 
  AGGREGATE, 2                            |                            |                            | 
     SECTION TOTALS                       |             $ 18,818,928.65|             $ 19,659,027.22|                $ 19,789,622.92 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $ 18,818,928.65|             $ 19,659,027.22|                $ 19,789,622.92 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  40,999,647.03                                                ROUTE : 145 
     CALL ORDER   : 141                     CONTRACT ID : R -27205-A                   COUNTIES : CRAWFORD        PERRY 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 36-2231526              |(8) 35-1875662              |                 
                                          |WALSH CONSTR CO. OF ILL     |CRIDER & CRIDER, INC.       |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ENVIRONMENTAL MITIGATION                                             
                                          |                            |                            | 
0001 105-06845                        LUMP|  715439.62000     715439.62|  550000.00000     550000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07040                24.000  MOS |    1525.00000      36600.00|    1900.00000      45600.00| 
  FIELD OFFICE, C                         |                            |                            | 
0003 110-01001                        LUMP|  975000.00000     975000.00| 1150000.00000    1150000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|  395000.00000     395000.00|  600000.00000     600000.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-03000                        LUMP|   10000.00000      10000.00|   12000.00000      12000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 12                                  |                            |                            | 
0006 202-03000                        LUMP|   10000.00000      10000.00|    8000.00000       8000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 15                                  |                            |                            | 
0007 202-03000                        LUMP|   10000.00000      10000.00|     100.00000        100.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 18                                  |                            |                            | 
0008 202-03000                        LUMP|   10000.00000      10000.00|    8000.00000       8000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 20                                  |                            |                            | 
0009 202-03000                        LUMP|   10000.00000      10000.00|    8000.00000       8000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 22                                  |                            |                            | 
0010 202-03000                        LUMP|   10000.00000      10000.00|   12000.00000      12000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 25                                  |                            |                            | 
0011 202-03000                        LUMP|   10000.00000      10000.00|   15000.00000      15000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 35                                  |                            |                            | 
0012 202-03000                        LUMP|   10000.00000      10000.00|    8000.00000       8000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 4                                   |                            |                            | 
0013 202-03000                        LUMP|   10000.00000      10000.00|    8000.00000       8000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 47                                  |                            |                            | 
0014 202-03000                        LUMP|   10000.00000      10000.00|     100.00000        100.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 7                                   |                            |                            | 
0015 203-02000              1386.000  m3  |      15.00000      20790.00|      16.50000      22869.00| 
  EXCAVATION, COMMON                      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  40,999,647.03                                                ROUTE : 145 
     CALL ORDER   : 141                     CONTRACT ID : R -27205-A                   COUNTIES : CRAWFORD        PERRY 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 36-2231526              |(8) 35-1875662              |                 
                                          |WALSH CONSTR CO. OF ILL     |CRIDER & CRIDER, INC.       |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 203-02020           1819099.000  m3  |       4.50000    8185945.50|       4.40000    8004035.60| 
  EXCAVATION, UNCLASSIFIED                |                            |                            | 
0017 203-93444              3420.000  Mg  |      15.00000      51300.00|      15.50000      53010.00| 
  BACKFILL, ROCK                          |                            |                            | 
0018 204-02290                57.000  EACH|     550.00000      31350.00|    3150.00000     179550.00| 
  SETTLEMENT PLATE                        |                            |                            | 
0019 205-03371              1900.000  m3  |      18.00000      34200.00|       6.60000      12540.00| 
  SEDIMENT REMOVE                         |                            |                            | 
0020 205-06930                92.000  Mg  |      40.00000       3680.00|      32.50000       2990.00| 
  SPLASHPAD, RIPRAP                       |                            |                            | 
0021 205-06931              3659.000  Mg  |      18.00000      65862.00|      22.50000      82327.50| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0022 205-06936              1395.000  Mg  |      35.00000      48825.00|      27.00000      37665.00| 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0023 205-06937              3744.000  m   |       7.00000      26208.00|       4.25000      15912.00| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0024 205-06938              2356.000  m   |      40.00000      94240.00|      20.00000      47120.00| 
  TEMPORARY SLOPE DRAIN                   |                            |                            | 
0025 207-07499             50370.000  m2  |       5.50000     277035.00|       5.25000     264442.50| 
  SUBGRADE TREATMENT, TYPE B              |                            |                            | 
0026 207-07502             15207.000  m2  |       4.25000      64629.75|       3.50000      53224.50| 
  SUBGRADE TREATMENT, TYPE D              |                            |                            | 
0027 207-07503               471.000  m2  |       4.25000       2001.75|       3.50000       1648.50| 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
0028 211-07454             56213.000  m3  |       9.00000     505917.00|      30.50000    1714496.50| 
  STRUCTURE BACKFILL                      |                            |                            | 
0029 212-06281            146113.000  m3  |       0.50000      73056.50|       6.50000     949734.50| 
  STOCKPILED SELECTED MATERIAL            |                            |                            | 
0030 213-52830               500.000  m3  |      75.00000      37500.00|      75.00000      37500.00| 
  FLOWABLE MORTAR                         |                            |                            | 
0031 301-07448             47977.000  Mg  |      11.00000     527747.00|      16.00000     767632.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0032 306-08043               382.000  m2  |      11.00000       4202.00|       9.00000       3438.00| 
  MILLING, TRANSITION                     |                            |                            | 
0033 401-06264                        LUMP|   12000.00000      12000.00|   10000.00000      10000.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0034 401-07327              6240.000  Mg  |      33.50000     209040.00|      38.00000     237120.00| 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 m        |                            |                            | 
0035 401-07397             10508.000  Mg  |      32.50000     341510.00|      33.00000     346764.00| 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0036 401-07423             24060.000  Mg  |      29.50000     709770.00|      30.00000     721800.00| 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  40,999,647.03                                                ROUTE : 145 
     CALL ORDER   : 141                     CONTRACT ID : R -27205-A                   COUNTIES : CRAWFORD        PERRY 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 36-2231526              |(8) 35-1875662              |                 
                                          |WALSH CONSTR CO. OF ILL     |CRIDER & CRIDER, INC.       |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0037 401-07429             13286.000  Mg  |      28.00000     372008.00|      28.50000     378651.00| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            | 
0038 402-07432              7112.000  Mg  |      37.00000     263144.00|      38.25000     272034.00| 
  HMA SURFACE, TYPE A                     |                            |                            | 
0039 402-07435              2586.000  Mg  |      38.00000      98268.00|      39.00000     100854.00| 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0040 402-07440             16222.000  Mg  |      27.50000     446105.00|      28.50000     462327.00| 
  HMA BASE, TYPE A                        |                            |                            | 
0041 404-05511              3619.000  m2  |       3.00000      10857.00|       2.50000       9047.50| 
  SEAL COAT, 2                            |                            |                            | 
0042 404-05514              1516.000  m2  |       5.50000       8338.00|       5.50000       8338.00| 
  SEAL COAT, 5                            |                            |                            | 
0043 405-05517               250.000  Mg  |     290.00000      72500.00|     285.00000      71250.00| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0044 406-05520               117.000  Mg  |     225.00000      26325.00|     225.00000      26325.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0045 601-94689                 2.000  EACH|    2400.00000       4800.00|    2500.00000       5000.00| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0046 601-99105               202.000  m   |      44.00000       8888.00|      45.00000       9090.00| 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0047 603-06040             18184.000  m   |      13.00000     236392.00|      16.00000     290944.00| 
  FENCE, FARM FIELD, 1190 mm              |                            |                            | 
0048 606-07484             18582.000  m   |       1.00000      18582.00|       1.00000      18582.00| 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0049 610-07486              3276.000  Mg  |      60.00000     196560.00|      59.00000     193284.00| 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0050 611-06497                 3.000  EACH|     150.00000        450.00|     175.00000        525.00| 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0051 611-06498                 1.000  EACH|     190.00000        190.00|     200.00000        200.00| 
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            | 
0052 615-06490                65.000  EACH|     200.00000      13000.00|     115.00000       7475.00| 
  RIGHT OF WAY MARKER                     |                            |                            | 
0053 615-06505                71.000  EACH|     400.00000      28400.00|     350.00000      24850.00| 
  MONUMENT, B                             |                            |                            | 
0054 615-06510                17.000  EACH|     300.00000       5100.00|     210.00000       3570.00| 
  MONUMENT, C                             |                            |                            | 
0055 615-06527                 1.000  EACH|     200.00000        200.00|     210.00000        210.00| 
  MONUMENT, SECTION CORNER                |                            |                            | 
0056 616-02305              2100.000  m3  |      88.00000     184800.00|      85.00000     178500.00| 
  GABIONS                                 |                            |                            | 
0057 616-02320             50500.000  m2  |       1.00000      50500.00|       3.20000     161600.00| 
  GEOTEXTILES                             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  40,999,647.03                                                ROUTE : 145 
     CALL ORDER   : 141                     CONTRACT ID : R -27205-A                   COUNTIES : CRAWFORD        PERRY 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 36-2231526              |(8) 35-1875662              |                 
                                          |WALSH CONSTR CO. OF ILL     |CRIDER & CRIDER, INC.       |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0058 616-05688               299.000  Mg  |      25.00000       7475.00|      24.00000       7176.00| 
  RIPRAP, CLASS 1                         |                            |                            | 
0059 616-05689              5742.000  Mg  |      25.00000     143550.00|      28.00000     160776.00| 
  RIPRAP, CLASS 2                         |                            |                            | 
0060 616-06405             26050.000  Mg  |      20.00000     521000.00|      21.00000     547050.00| 
  RIPRAP, REVETMENT                       |                            |                            | 
0061 621-01004                 5.000  EACH|     450.00000       2250.00|     750.00000       3750.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0062 621-02770               630.000  m2  |       4.00000       2520.00|       1.80000       1134.00| 
  EROSION CONTROL BLANKET                 |                            |                            | 
0063 621-04258                62.090  kg  |       8.00000        496.72|       6.75000        419.11| 
  SEED MIXTURE , ANNUAL RYEGRASS          |                            |                            | 
0064 621-04258                 3.690  kg  |       9.00000         33.21|      53.00000        195.57| 
  SEED MIXTURE , ORCHARD GRASS            |                            |                            | 
0065 621-04258                 1.850  kg  |     125.00000        231.25|      75.00000        138.75| 
  SEED MIXTURE , RED CLOVER               |                            |                            | 
0066 621-04258                 3.260  kg  |     125.00000        407.50|     340.00000       1108.40| 
  SEED MIXTURE , SEDGE MEADOW SEED MIX    |                            |                            | 
0067 621-04258                 0.450  kg  |     125.00000         56.25|     160.00000         72.00| 
  SEED MIXTURE , TIMOTHY                  |                            |                            | 
0068 621-06545                66.020  Mg  |     340.00000      22446.80|     500.00000      33010.00| 
  FERTILIZER                              |                            |                            | 
0069 621-06548               561.800  kg  |      70.00000      39326.00|      60.00000      33708.00| 
  SEED MIXTURE, CV                        |                            |                            | 
0070 621-06553             12312.000  kg  |       7.00000      86184.00|       5.15000      63406.80| 
  SEED MIXTURE, R                         |                            |                            | 
0071 621-06557              2916.000  kg  |       4.00000      11664.00|       4.25000      12393.00| 
  SEED MIXTURE, T                         |                            |                            | 
0072 621-06565               441.690  Mg  |     325.00000     143549.25|     365.00000     161216.85| 
  MULCHING MATERIAL                       |                            |                            | 
0073 621-06567               733.000  kL  |       1.30000        952.90|       1.00000        733.00| 
  WATER                                   |                            |                            | 
0074 621-06574             40721.000  m2  |       3.50000     142523.50|       3.00000     122163.00| 
  SODDING                                 |                            |                            | 
0075 621-07109                        LUMP|    9100.00000       9100.00|    2800.00000       2800.00| 
  WATER PUMPING                           |                            |                            | 
0076 622-52436                30.000  EACH|      30.00000        900.00|      30.00000        900.00| 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0077 622-91786              4620.000  EACH|       5.00000      23100.00|       4.00000      18480.00| 
  SEEDLING                                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  40,999,647.03                                                ROUTE : 145 
     CALL ORDER   : 141                     CONTRACT ID : R -27205-A                   COUNTIES : CRAWFORD        PERRY 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 36-2231526              |(8) 35-1875662              |                 
                                          |WALSH CONSTR CO. OF ILL     |CRIDER & CRIDER, INC.       |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0078 622-91786               250.000  EACH|      35.00000       8750.00|      27.00000       6750.00| 
  SEEDLING , 3 GALLON CONTAINER GROWN     |                            |                            | 
0079 714-01634               116.000  m   |    1000.00000     116000.00|    1220.00000     141520.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 2100 mm x 1200 mm             |                            |                            | 
0080 714-06172                22.000  m   |    2400.00000      52800.00|    2930.00000      64460.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 4200 mm X 1200 mm             |                            |                            | 
0081 714-06278                55.000  m   |    1400.00000      77000.00|    1700.00000      93500.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 2700 mm X 1200 mm             |                            |                            | 
0082 714-06660               149.000  m2  |     360.00000      53640.00|     700.00000     104300.00| 
  WINGWALL                                |                            |                            | 
0083 714-26702               101.000  m   |     825.00000      83325.00|    1100.00000     111100.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 1800 mm x 900 mm              |                            |                            | 
0084 714-26703               139.000  m   |     925.00000     128575.00|    1200.00000     166800.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 1800 mm x 1200 mm             |                            |                            | 
0085 714-26704               185.000  m   |    1200.00000     222000.00|    1460.00000     270100.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 1800 mm x 1500 mm             |                            |                            | 
0086 714-26708               228.000  m   |    1300.00000     296400.00|    1500.00000     342000.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 2400 mm x 1200 mm             |                            |                            | 
0087 714-26717               190.000  m   |    2300.00000     437000.00|    2350.00000     446500.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 3000 mm x 1500 mm             |                            |                            | 
0088 714-26724                81.000  m   |    2600.00000     210600.00|    2900.00000     234900.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 3600 mm x 1200 mm             |                            |                            | 
0089 714-99348               234.000  m   |     900.00000     210600.00|    1200.00000     280800.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 1500 mm x 900 mm              |                            |                            | 
0093 715-05048             19470.000  m   |       6.00000     116820.00|       8.25000     160627.50| 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0094 715-05053              2132.000  m   |      60.00000     127920.00|      50.30000     107239.60| 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0095 715-05119                79.000  m   |     115.00000       9085.00|     135.00000      10665.00| 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            | 
0096 715-05123               305.000  m   |     115.00000      35075.00|     200.00000      61000.00| 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  40,999,647.03                                                ROUTE : 145 
     CALL ORDER   : 141                     CONTRACT ID : R -27205-A                   COUNTIES : CRAWFORD        PERRY 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 36-2231526              |(8) 35-1875662              |                 
                                          |WALSH CONSTR CO. OF ILL     |CRIDER & CRIDER, INC.       |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0097 715-05125                70.000  m   |     140.00000       9800.00|     225.00000      15750.00| 
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            | 
0098 715-05127                37.000  m   |     280.00000      10360.00|     110.00000       4070.00| 
  PIPE, TYPE 1, CIRCULAR, 1050 mm         |                            |                            | 
0099 715-05128               247.000  m   |     325.00000      80275.00|     460.00000     113620.00| 
  PIPE, TYPE 1, CIRCULAR, 1200 mm         |                            |                            | 
0100 715-05129                75.000  m   |     325.00000      24375.00|     570.00000      42750.00| 
  PIPE, TYPE 1, CIRCULAR, 1350 mm         |                            |                            | 
0101 715-05133                44.000  m   |     500.00000      22000.00|     520.00000      22880.00| 
  PIPE, TYPE 1, CIRCULAR, 1500 mm         |                            |                            | 
0102 715-05169               343.000  m   |      75.00000      25725.00|     135.00000      46305.00| 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0103 715-05171                50.000  m   |      80.00000       4000.00|     140.00000       7000.00| 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            | 
0104 715-05173               241.000  m   |     125.00000      30125.00|     160.00000      38560.00| 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            | 
0105 715-05175                22.000  m   |     150.00000       3300.00|     245.00000       5390.00| 
  PIPE, TYPE 3, CIRCULAR, 750 mm          |                            |                            | 
0106 715-05177               100.000  m   |     225.00000      22500.00|     295.00000      29500.00| 
  PIPE, TYPE 3, CIRCULAR, 900 mm          |                            |                            | 
0107 715-05178                38.000  m   |     275.00000      10450.00|     350.00000      13300.00| 
  PIPE, TYPE 3, CIRCULAR, 1050 mm         |                            |                            | 
0108 715-05187                97.000  m   |     410.00000      39770.00|     520.00000      50440.00| 
  PIPE, TYPE 3, CIRCULAR, 1350 mm         |                            |                            | 
0109 715-05366                17.000  m   |     160.00000       2720.00|     315.00000       5355.00| 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.31  |                            |                            | 
  m2                                      |                            |                            | 
0110 715-46005                38.000  EACH|     190.00000       7220.00|     365.00000      13870.00| 
  PIPE END SECTION, 375 mm                |                            |                            | 
0111 715-46010                 6.000  EACH|     200.00000       1200.00|     415.00000       2490.00| 
  PIPE END SECTION, 450 mm                |                            |                            | 
0112 715-46020                28.000  EACH|     300.00000       8400.00|     440.00000      12320.00| 
  PIPE END SECTION, 600 mm                |                            |                            | 
0113 715-46030                 6.000  EACH|     375.00000       2250.00|     650.00000       3900.00| 
  PIPE END SECTION, 750 mm                |                            |                            | 
0114 715-46040                 6.000  EACH|     560.00000       3360.00|     775.00000       4650.00| 
  PIPE END SECTION, 900 mm                |                            |                            | 
0116 718-06528               207.000  EACH|     640.00000     132480.00|     535.00000     110745.00| 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0117 718-06529                 5.000  EACH|     643.00000       3215.00|     500.00000       2500.00| 
  OUTLET PROTECTOR, 2                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  40,999,647.03                                                ROUTE : 145 
     CALL ORDER   : 141                     CONTRACT ID : R -27205-A                   COUNTIES : CRAWFORD        PERRY 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 36-2231526              |(8) 35-1875662              |                 
                                          |WALSH CONSTR CO. OF ILL     |CRIDER & CRIDER, INC.       |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0118 718-06531                 3.000  EACH|     645.00000       1935.00|     465.00000       1395.00| 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0119 718-06532              2000.000  m   |       4.00000       8000.00|       3.10000       6200.00| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0120 718-52610              6585.000  m3  |      24.00000     158040.00|      31.50000     207427.50| 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0121 718-99153             52013.000  m2  |       1.00000      52013.00|       1.00000      52013.00| 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0122 801-04308                25.000  EACH|     500.00000      12500.00|     410.00000      10250.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0123 801-06203               989.000  m   |       3.00000       2967.00|       1.00000        989.00| 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0124 801-06207               115.000  m   |       5.00000        575.00|       3.50000        402.50| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0125 801-06640                10.000  EACH|     400.00000       4000.00|     270.00000       2700.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0126 801-06645                 5.000  EACH|     200.00000       1000.00|      55.00000        275.00| 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0127 801-06775                        LUMP|  100000.00000     100000.00|  250000.00000     250000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0128 801-07118               133.200  m   |      90.00000      11988.00|      70.00000       9324.00| 
  BARRICADE, III-A                        |                            |                            | 
0129 801-07119                68.400  m   |     125.00000       8550.00|      85.00000       5814.00| 
  BARRICADE, III-B                        |                            |                            | 
0130 802-05701               175.400  m   |      45.00000       7893.00|      35.00000       6139.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0131 802-76025                 7.300  m2  |     400.00000       2920.00|     200.00000       1460.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0132 802-76035                25.200  m2  |     300.00000       7560.00|     225.00000       5670.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0133 802-96248                76.800  m   |      15.00000       1152.00|      60.00000       4608.00| 
  POST, WOOD, 100 mm X 100 mm             |                            |                            | 
0134 808-03631             24427.000  m   |       1.00000      24427.00|       1.00000      24427.00| 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            | 
0135 808-03632              8020.000  m   |       1.00000       8020.00|       1.00000       8020.00| 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            | 
0136 808-04896              2191.000  m   |       1.00000       2191.00|       1.00000       2191.00| 
  LINE, EPOXY, BROKEN, YELLOW, 100 mm     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  40,999,647.03                                                ROUTE : 145 
     CALL ORDER   : 141                     CONTRACT ID : R -27205-A                   COUNTIES : CRAWFORD        PERRY 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 36-2231526              |(8) 35-1875662              |                 
                                          |WALSH CONSTR CO. OF ILL     |CRIDER & CRIDER, INC.       |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0137 808-74805               139.000  m   |      20.00000       2780.00|      25.00000       3475.00| 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            | 
  600 mm                                  |                            |                            | 
0138 808-75998               535.000  EACH|      20.00000      10700.00|      19.00000      10165.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0139 715-05841                 2.000  EACH|     800.00000       1600.00|    1150.00000       2300.00| 
  CONCRETE ANCHOR, 1500 mm                |                            |                            | 
0140 715-06004                10.000  EACH|     600.00000       6000.00|    1120.00000      11200.00| 
  CONCRETE ANCHOR, 1200 mm                |                            |                            | 
0141 715-05842                 6.000  EACH|     600.00000       3600.00|    1100.00000       6600.00| 
  CONCRETE ANCHOR, 1050 mm                |                            |                            | 
0142 715-06492                 4.000  EACH|     700.00000       2800.00|    1400.00000       5600.00| 
  CONCRETE ANCHOR, 1350 mm                |                            |                            | 
0143 205-06934               178.000  Mg  |     300.00000      53400.00|     385.00000      68530.00| 
  TEMPORARY MULCHING                      |                            |                            | 
0144 303-60012               132.900  Mg  |      35.00000       4651.50|      28.00000       3721.20| 
  AGGREGATE, 2                            |                            |                            | 
     SECTION TOTALS                       |             $ 19,882,400.00|             $ 23,242,459.88| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $ 19,882,400.00|             $ 23,242,459.88| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/27/04 
                                                                                                                   PAGE : 151 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,767,004.15                                                  ROUTE : 70 
     CALL ORDER   : 151                     CONTRACT ID : R -27210-A                   COUNTIES : HANCOCK 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 11/19/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0703248 
                                                                                                  0703248 
                                                                                                  0703248 
                                                                                                  OTHERS 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1609544     SCHUTT-LOOKABILL CO                                                    $  3,520,713.71     100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  3,727,592.16     105.8760% 
   3   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                      $  3,732,614.83     106.0186% 
   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  3,734,615.69     106.0755% 
   5   35-1128289     BEATY CONSTRUCTION, INC.                                               $  3,867,931.95     109.8621% 
   6   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $  3,953,891.45     112.3036% 
   7   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $  4,448,820.70     126.3613% 
==================================================================================================================================== 
                                          |(1) 35-1609544              |(2) 35-1917625              |(3) 05-0558668     
                                          |SCHUTT-LOOKABILL CO         |MILESTONE CONTRACTORS, L.P. |WEDDLE BROTHERS HIGHWAY GROU 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   REPLACE SUPERSTRUCTURE                                               
                                          |                            |                            | 
0001 105-06845                        LUMP|   36180.00000      36180.00|   34751.37000      34751.37|   25229.82000       25229.82 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07040                15.000  MOS |    1455.41000      21831.15|    2781.55000      41723.25|    1320.00000       19800.00 
  FIELD OFFICE, C                         |                            |                            | 
0003 108-01614                        LUMP|    6001.10000       6001.10|    4913.20000       4913.20|    2460.49000        2460.49 
  PARTNERING OVERHEAD                     |                            |                            | 
0004 110-01001                        LUMP|  176935.69000     176935.69|  186025.00000     186025.00|  188280.74000      188280.74 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0005 201-52370                        LUMP|   12634.51000      12634.51|  145467.29000     145467.29|   21678.53000       21678.53 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0006 202-02240                67.000  SYS |       8.19000        548.73|      31.63000       2119.21|      21.23000        1422.41 
  PAVEMENT REMOVAL                        |                            |                            | 
0007 202-02241               122.000  LFT |       2.16000        263.52|       2.08000        253.76|       2.00000         244.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0008 202-51328                        LUMP|  133714.45000     133714.45|   97606.60000      97606.60|  210493.16000      210493.16 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0009 202-51368               525.000  SYS |      18.31000       9612.75|       9.14000       4798.50|       2.96000        1554.00 
  SLOPEWALL, REMOVE                       |                            |                            | 
0010 202-96070                 2.000  EACH|    2700.00000       5400.00|    2593.38000       5186.76|    1500.00000        3000.00 
  HIGH MAST TOWER, REMOVE                 |                            |                            | 
0011 203-02000              7895.000  CYS |       9.89000      78081.55|       6.14000      48475.30|      17.12000      135162.40 
  EXCAVATION, COMMON                      |                            |                            | 
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                                          |(1) 35-1609544              |(2) 35-1917625              |(3) 05-0558668     
                                          |SCHUTT-LOOKABILL CO         |MILESTONE CONTRACTORS, L.P. |WEDDLE BROTHERS HIGHWAY GROU 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0012 203-02070             12046.000  CYS |       9.23000     111184.58|      10.00000     120460.00|       6.82000       82153.72 
  BORROW                                  |                            |                            | 
0013 205-06935                 1.000  EACH|    5764.66000       5764.66|    5178.48000       5178.48|   11173.62000       11173.62 
  TEMPORARY SEDIMENT BASIN , 1            |                            |                            | 
0014 206-51230               939.000  CYS |      50.64000      47550.96|      17.02000      15981.78|      10.03000        9418.17 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0015 207-07500              7142.000  SYS |       5.81000      41495.02|       4.23000      30210.66|       3.60000       25711.20 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0016 211-06467                90.000  CYS |      38.73000       3485.70|      63.23000       5690.70|      40.47000        3642.30 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0017 211-07454               469.000  CYS |      26.64000      12494.16|      34.66000      16255.54|      23.38000       10965.22 
  STRUCTURE BACKFILL                      |                            |                            | 
0018 301-07448              1101.000  TON |      18.79000      20687.79|      20.22000      22262.22|      18.86000       20764.86 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0019 302-07455                98.600  CYS |      32.50000       3204.50|      66.69000       6575.63|      31.43000        3099.00 
  DENSE GRADED SUBBASE                    |                            |                            | 
0020 401-06264                        LUMP|     362.72000        362.72|    1000.00000       1000.00|    2200.00000        2200.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0021 402-07433              1624.000  TON |      45.36000      73664.64|      42.00000      68208.00|      41.00000       66584.00 
  HMA SURFACE, TYPE B                     |                            |                            | 
0022 402-07438              1268.000  TON |      54.00000      68472.00|      50.00000      63400.00|      40.00000       50720.00 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0023 402-07441              3147.600  TON |      28.25000      88919.70|      32.50000     102297.00|      34.25000      107805.30 
  HMA BASE, TYPE B                        |                            |                            | 
0024 405-05517                 9.800  TON |     486.44000       4767.11|     523.28000       5128.14|     375.00000        3675.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0025 406-05520                 7.500  TON |     179.46000       1345.95|     193.07000       1448.03|     180.00000        1350.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0026 601-01522                 4.000  EACH|    1274.40000       5097.60|    1224.08000       4896.32|    1180.00000        4720.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0027 601-02103                68.800  LFT |      15.66000       1077.41|      15.04000       1034.75|      14.50000         997.60 
  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 |                            |                            | 
  IN. SPACING                             |                            |                            | 
0028 601-05586                 1.000  EACH|    1776.60000       1776.60|    1706.45000       1706.45|    1645.00000        1645.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 9                               |                            |                            | 
0029 601-06233                 2.000  EACH|    8262.00000      16524.00|    7935.76000      15871.52|    7650.00000       15300.00 
  IMPACT ATTENUATOR, ED, W1, TL-3         |                            |                            | 
0030 601-07023                 2.000  EACH|    3564.00000       7128.00|    3423.27000       6846.54|    3300.00000        6600.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            | 
0031 601-07024                 4.000  EACH|    4536.00000      18144.00|    4356.89000      17427.56|    4200.00000       16800.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            | 
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0032 601-94689                 9.000  EACH|    2133.00000      19197.00|    2048.78000      18439.02|    1975.00000       17775.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0033 601-97774                 2.000  EACH|    1080.00000       2160.00|    1037.35000       2074.70|    1000.00000        2000.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0034 601-99105              1337.500  LFT |      10.58000      14150.75|      10.17000      13602.38|       9.80000       13107.50 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0035 601-99132                 2.000  EACH|     108.00000        216.00|     103.73000        207.46|     100.00000         200.00 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                            |                            | 
  SPACING                                 |                            |                            | 
0036 602-06639               804.000  LFT |      19.60000      15758.40|      28.18000      22656.72|      15.00000       12060.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0037 602-06646              1684.000  LFT |      16.26000      27381.84|      12.48000      21016.32|      13.00000       21892.00 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0038 610-06259               615.400  SYS |      48.40000      29785.36|      57.42000      35336.27|      45.93000       28265.32 
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            | 
  IN.                                     |                            |                            | 
0039 615-06527                 2.000  EACH|     642.60000       1285.20|     617.23000       1234.46|     101.85000         203.70 
  MONUMENT, SECTION CORNER                |                            |                            | 
0040 616-02320               599.000  SYS |       3.10000       1856.90|       2.56000       1533.44|       2.06000        1233.94 
  GEOTEXTILES                             |                            |                            | 
0041 616-06405              1406.000  TON |      24.96000      35093.76|      28.24000      39705.44|      14.91000       20963.46 
  RIPRAP, REVETMENT                       |                            |                            | 
0042 621-01004                 4.000  EACH|     324.00000       1296.00|     695.02000       2780.08|     300.00000        1200.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0043 621-06545                 1.800  TON |     351.00000        631.80|     529.05000        952.29|     325.00000         585.00 
  FERTILIZER                              |                            |                            | 
0044 621-06554               668.000  LBS |       3.13000       2090.84|       4.72000       3152.96|       2.90000        1937.20 
  SEED MIXTURE, U                         |                            |                            | 
0045 621-06557               334.000  LBS |       1.94000        647.96|       3.99000       1332.66|       1.80000         601.20 
  SEED MIXTURE, T                         |                            |                            | 
0046 621-06565                 8.900  TON |     442.80000       3940.92|     414.94000       3692.97|     410.00000        3649.00 
  MULCHING MATERIAL                       |                            |                            | 
0047 621-06567                 0.400  MG  |       2.16000          0.86|       1.05000          0.42|       2.00000           0.80 
  WATER                                   |                            |                            | 
0048 621-06574                93.000  SYS |      17.82000       1657.26|       9.08000        844.44|      16.50000        1534.50 
  SODDING                                 |                            |                            | 
0049 701-51195              4921.000  LFT |      27.76000     136606.96|      30.92000     152157.32|      32.78000      161310.38 
  PILE, STEEL H, HP 12 X 53               |                            |                            | 
0050 702-51005               480.500  CYS |     384.90000     184944.45|     475.00000     228237.50|     384.45000      184728.23 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
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0051 702-51015               208.700  CYS |     281.99000      58851.31|     475.00000      99132.50|     185.34000       38680.46 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0052 702-51110               644.000  LBS |       1.95000       1255.80|       2.64000       1700.16|       1.42000         914.48 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            | 
0053 702-51863              1169.000  EACH|       6.85000       8007.65|       6.84000       7995.96|       2.22000        2595.18 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0054 703-51030             57295.000  LBS |       0.57000      32658.15|       0.57000      32658.15|       0.61000       34949.95 
  REINFORCING STEEL                       |                            |                            | 
0055 703-51032            307969.000  LBS |       0.67000     206339.23|       0.66000     203259.54|       0.67000      206339.23 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0056 703-97703                40.000  EACH|      24.69000        987.60|      24.77000        990.80|      23.72000         948.80 
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            | 
0057 704-51002               697.500  CYS |     393.31000     274333.73|     475.00000     331312.50|     527.08000      367638.30 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0058 706-06342               504.000  LFT |      57.24000      28848.96|      60.35000      30416.40|      53.00000       26712.00 
  RAILING, PS-1                           |                            |                            | 
0059 706-06353                 4.000  EACH|    1944.00000       7776.00|    1867.24000       7468.96|    1057.10000        4228.40 
  CONCRETE BRIDGE RAILING TRANSITION,     |                            |                            | 
  TPS-1                                   |                            |                            | 
0060 706-51020                30.200  CYS |     410.40000      12394.08|     431.13000      13020.13|     454.06000       13712.61 
  CONCRETE, C, RAILING                    |                            |                            | 
0061 709-51821                        LUMP|    3123.36000       3123.36|    2999.48000       2999.48|    2891.47000        2891.47 
  SURFACE SEAL                            |                            |                            | 
0062 711-51038                        LUMP|  489118.32000     489118.32|  430000.00000     430000.00|  630562.47000      630562.47 
  STRUCTURAL STEEL                        |                            |                            | 
0063 714-99072                        LUMP|  489106.85000     489106.85|  419756.78000     419756.78|  398178.98000      398178.98 
  TIEBACK WALL                            |                            |                            | 
0064 715-05048               442.000  LFT |       7.82000       3456.44|       8.61000       3805.62|       5.42000        2395.64 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0065 715-05053                80.000  LFT |       7.82000        625.60|      13.60000       1088.00|      16.60000        1328.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            | 
0066 715-05119                52.000  LFT |      31.94000       1660.88|      32.69000       1699.88|      24.44000        1270.88 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            | 
0067 715-05407               264.000  LFT |      13.22000       3490.08|       5.40000       1425.60|       4.50000        1188.00 
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            | 
0068 715-92537               120.000  LFT |      28.28000       3393.60|       3.53000        423.60|      13.72000        1646.40 
  PIPE, PVC, 8 IN.                        |                            |                            | 
0069 718-06528                 2.000  EACH|     352.53000        705.06|    1138.62000       2277.24|     332.08000         664.16 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0070 718-52610                24.400  CYS |      56.57000       1380.31|     192.27000       4691.39|      30.61000         746.88 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
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0071 718-99153               221.000  SYS |       2.83000        625.43|       2.67000        590.07|       2.06000         455.26 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0072 720-45075                 2.000  EACH|    1250.40000       2500.80|    1285.72000       2571.44|    1737.62000        3475.24 
  INLET, R13                              |                            |                            | 
0073 722-51842              2886.100  SYS |      30.77000      88805.30|      33.76000      97434.74|      27.52000       79425.47 
  BRIDGE DECK OVERLAY                     |                            |                            | 
0074 726-93525                22.000  EACH|     665.19000      14634.18|     955.92000      21030.24|     654.66000       14402.52 
  BEARING ASSEMBLY, II                    |                            |                            | 
0075 726-96576                11.000  EACH|     852.03000       9372.33|     803.57000       8839.27|     855.09000        9405.99 
  BEARING ASSEMBLY, FIXED                 |                            |                            | 
0076 731-93947               441.000  LFT |      16.13000       7113.33|      11.80000       5203.80|      14.67000        6469.47 
  LEVELING PAD, CONCRETE                  |                            |                            | 
0077 801-06203              5420.000  LFT |       0.32000       1734.40|       0.31000       1680.20|       0.30000        1626.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0078 801-06216               120.000  LFT |       0.70000         84.00|       0.67000         80.40|       0.65000          78.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            | 
  24 IN.                                  |                            |                            | 
0079 801-06640                40.000  EACH|      85.32000       3412.80|      81.95000       3278.00|      79.00000        3160.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0080 801-06645                 8.000  EACH|      34.15000        273.20|      32.80000        262.40|      31.62000         252.96 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0081 801-06775                        LUMP|   33099.23000      33099.23|   48362.40000      48362.40|   35168.58000       35168.58 
  MAINTAINING TRAFFIC                     |                            |                            | 
0082 802-02475                 3.000  EACH|     108.00000        324.00|     103.74000        311.22|     100.00000         300.00 
  SIGN, PANEL, REMOVE AND RELOCATE        |                            |                            | 
0083 802-05701               154.200  LFT |      14.69000       2265.20|      14.11000       2175.76|      13.60000        2097.12 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0084 802-07060                31.000  EACH|      37.04000       1148.24|      35.58000       1102.98|      34.30000        1063.30 
  SIGN, SHEET, RELOCATE                   |                            |                            | 
0085 802-07151                 2.000  EACH|     322.92000        645.84|     310.17000        620.34|     299.00000         598.00 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION, VII                         |                            |                            | 
0086 802-07158                 2.000  EACH|    3870.72000       7741.44|    3997.96000       7995.92|    3854.00000        7708.00 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            | 
  FOUNDATION, I                           |                            |                            | 
0087 802-76025                39.500  SFT |      19.44000        767.88|      18.67000        737.47|      18.00000         711.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0088 802-76095               329.000  LBS |       2.92000        960.68|       2.80000        921.20|       2.70000         888.30 
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            | 
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0089 805-01815                 5.000  EACH|    1836.00000       9180.00|    1763.50000       8817.50|    1700.00000        8500.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            | 
  FT.                                     |                            |                            | 
0091 805-01842                17.000  EACH|     766.80000      13035.60|    1514.53000      25747.01|     710.00000       12070.00 
  HANDHOLE, SIGNAL                        |                            |                            | 
0093 805-06592              3680.000  LFT |       8.64000      31795.20|       8.30000      30544.00|       8.00000       29440.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            | 
0096 805-78215                 2.000  EACH|     504.36000       1008.72|     484.45000        968.90|     467.00000         934.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            | 
   AMBER ARROW, GREEN ARROW               |                            |                            | 
0097 805-78415                 6.000  EACH|    1296.00000       7776.00|    1244.82000       7468.92|    1200.00000        7200.00 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0098 805-78420                 6.000  EACH|     189.00000       1134.00|     181.54000       1089.24|     175.00000        1050.00 
  DISCONNECT HANGER                       |                            |                            | 
0099 805-78445                 2.000  EACH|     669.60000       1339.20|     643.16000       1286.32|     620.00000        1240.00 
  SIGNAL SERVICE                          |                            |                            | 
0101 805-78485               523.000  LFT |       1.08000        564.84|       1.04000        543.92|       1.00000         523.00 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0102 805-78490              1039.000  LFT |       1.13000       1174.07|       1.09000       1132.51|       1.05000        1090.95 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0104 805-81060                 5.000  EACH|    3024.00000      15120.00|    2904.59000      14522.95|    2800.00000       14000.00 
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                            |                            | 
0105 805-86920                 6.000  EACH|      21.60000        129.60|      20.75000        124.50|      20.00000         120.00 
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            | 
  WATERPROOFED                            |                            |                            | 
0106 805-86935                 8.000  EACH|      23.76000        190.08|      22.83000        182.64|      22.00000         176.00 
  INSULATING LINK, WATERPROOFED           |                            |                            | 
0107 805-98335               450.000  LFT |       7.02000       3159.00|       6.74000       3033.00|       6.50000        2925.00 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            | 
  TRENCH, 4 1/C                           |                            |                            | 
0108 807-04309                 1.000  EACH|    2160.00000       2160.00|    2074.71000       2074.71|    2000.00000        2000.00 
  PORTABLE TOWER LIGHTING DRIVE SYSTEM    |                            |                            | 
0109 807-78590                 2.000  EACH|     766.80000       1533.60|     736.52000       1473.04|     710.00000        1420.00 
  HANDHOLE                                |                            |                            | 
0110 807-82400                 2.000  EACH|   19440.00000      38880.00|   18672.37000      37344.74|   18000.00000       36000.00 
  LIGHT POLE, HIGH MAST, 125 FT. E.M.H.   |                            |                            | 
0111 807-86665                12.000  EACH|     675.00000       8100.00|     648.34000       7780.08|     625.00000        7500.00 
  LUMINAIRE, HIGH MAST, 1000 WATT, HIGH   |                            |                            | 
  PRESSURE SODIUM                         |                            |                            | 
0112 807-86830                 2.000  EACH|    6372.00000      12744.00|    6120.39000      12240.78|    5900.00000       11800.00 
  CONCRETE FOUNDATION WITH GROUNDING, 4   |                            |                            | 
  FT. DIAMETER X 20 FT.                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,767,004.15                                                  ROUTE : 70 
     CALL ORDER   : 151                     CONTRACT ID : R -27210-A                   COUNTIES : HANCOCK 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1609544              |(2) 35-1917625              |(3) 05-0558668     
                                          |SCHUTT-LOOKABILL CO         |MILESTONE CONTRACTORS, L.P. |WEDDLE BROTHERS HIGHWAY GROU 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0113 807-86910                 2.000  EACH|      32.40000         64.80|      31.12000         62.24|      30.00000          60.00 
  CONNECTOR KIT, UNFUSED                  |                            |                            | 
0114 807-86915                 4.000  EACH|      32.40000        129.60|      31.12000        124.48|      30.00000         120.00 
  CONNECTOR KIT, FUSED                    |                            |                            | 
0115 807-86950                 2.000  EACH|     108.00000        216.00|     103.73000        207.46|     100.00000         200.00 
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            | 
  LOCATION IDENTIFICATION                 |                            |                            | 
0116 808-06711               273.000  LFT |       1.03000        281.19|       0.09000         24.57|       0.10000          27.30 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            | 
0117 808-06713              6364.000  LFT |       0.15000        954.60|       0.14000        890.96|       0.14000         890.96 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0118 808-06714              9101.000  LFT |       0.11000       1001.11|       0.10000        910.10|       0.10000         910.10 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0119 808-06716              1302.000  LFT |       0.49000        637.98|       0.46000        598.92|       0.45000         585.90 
  LINE, REMOVE                            |                            |                            | 
0120 808-06723                12.000  EACH|      32.40000        388.80|      31.12000        373.44|      30.00000         360.00 
  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                            |                            | 
  INDICATION ARROW                        |                            |                            | 
0121 808-06724                 6.000  EACH|      37.80000        226.80|      36.31000        217.86|      35.00000         210.00 
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                            |                            | 
  ONLY                                    |                            |                            | 
0122 808-06726               268.000  LFT |       2.65000        710.20|       2.54000        680.72|       2.45000         656.60 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            | 
  24 IN.                                  |                            |                            | 
0123 808-75090               810.000  LFT |       0.75000        607.50|       0.72000        583.20|       0.69000         558.90 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            | 
  YELLOW CROSSHATCH LINE, 24 IN.          |                            |                            | 
0124 802-76140                 2.000  EACH|    1198.80000       2397.60|    1151.46000       2302.92|    1110.00000        2220.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            | 
  DOUBLE ARM , REMOVE AND RESET           |                            |                            | 
0125 205-06935                 1.000  EACH|   16295.52000      16295.52|   83112.64000      83112.64|  107156.35000      107156.35 
  TEMPORARY SEDIMENT BASIN , 2            |                            |                            | 
0126 210-06899                 3.000  EACH|    2079.00000       6237.00|    1996.90000       5990.70|    1925.00000        5775.00 
  RADIO SYSTEM, SPREAD SPECTRUM           |                            |                            | 
0127 805-02598               190.000  LFT |       8.64000       1641.60|       8.30000       1577.00|       8.00000        1520.00 
  CONDUIT, BRIDGE MOUNTED                 |                            |                            | 
0128 805-04974                 1.000  EACH|    2197.80000       2197.80|    2111.02000       2111.02|    2035.00000        2035.00 
  SIGNAL CONTROLLER                       |                            |                            | 
0129 805-04977                 6.000  EACH|     164.16000        984.96|     157.67000        946.02|     152.00000         912.00 
  MICROLOOP DETECTOR                      |                            |                            | 
0130 805-78106                 1.000  EACH|    9215.64000       9215.64|    8851.74000       8851.74|    8533.00000        8533.00 
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            | 
  DRIVEN, 8 PHASE                         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,767,004.15                                                  ROUTE : 70 
     CALL ORDER   : 151                     CONTRACT ID : R -27210-A                   COUNTIES : HANCOCK 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1609544              |(2) 35-1917625              |(3) 05-0558668     
                                          |SCHUTT-LOOKABILL CO         |MILESTONE CONTRACTORS, L.P. |WEDDLE BROTHERS HIGHWAY GROU 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0131 805-78109                 1.000  EACH|    6863.40000       6863.40|    6592.39000       6592.39|    6355.00000        6355.00 
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            | 
  DRIVEN, 8 PHASE                         |                            |                            | 
0132 805-78205                 6.000  EACH|     588.60000       3531.60|     565.36000       3392.16|     545.00000        3270.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0133 805-78467                50.000  LFT |       1.62000         81.00|       1.56000         78.00|       1.50000          75.00 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0134 805-78470              1860.000  LFT |       0.32000        595.20|       0.31000        576.60|       0.30000         558.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0135 805-78510              5230.000  LFT |       0.70000       3661.00|       0.67000       3504.10|       0.65000        3399.50 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0136 805-78785                11.000  EACH|     756.00000       8316.00|     726.15000       7987.65|     700.00000        7700.00 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0137 805-78795              1040.000  LFT |       5.72000       5948.80|       5.49000       5709.60|       5.30000        5512.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0138 805-78925                 1.000  EACH|     810.00000        810.00|     778.02000        778.02|     750.00000         750.00 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0139 805-86900                 2.000  EACH|     540.00000       1080.00|     518.67000       1037.34|     500.00000        1000.00 
  JUNCTION BOX                            |                            |                            | 
0140 805-95518                20.000  LFT |      27.00000        540.00|      25.93000        518.60|      25.00000         500.00 
  FLEXIBLE CONDUIT, 2 IN.                 |                            |                            | 
     SECTION TOTALS                       |             $  3,520,713.71|             $  3,727,592.16|                $  3,732,614.83 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  3,520,713.71|             $  3,727,592.16|                $  3,732,614.83 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,767,004.15                                                  ROUTE : 70 
     CALL ORDER   : 151                     CONTRACT ID : R -27210-A                   COUNTIES : HANCOCK 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2040801              |(5) 35-1128289              |(6) 35-1618530     
                                          |GOHMANN ASPHALT & CONSTR., I|BEATY CONSTRUCTION, INC.    |AMERICAN CONTRACTING & SERVI 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   REPLACE SUPERSTRUCTURE                                               
                                          |                            |                            | 
0001 105-06845                        LUMP|   15000.00000      15000.00|   32500.00000      32500.00|   35000.00000       35000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07040                15.000  MOS |    1500.00000      22500.00|    1850.00000      27750.00|    1200.00000       18000.00 
  FIELD OFFICE, C                         |                            |                            | 
0003 108-01614                        LUMP|    6500.00000       6500.00|    8500.00000       8500.00|   15000.00000       15000.00 
  PARTNERING OVERHEAD                     |                            |                            | 
0004 110-01001                        LUMP|  185000.00000     185000.00|  195000.00000     195000.00|  198500.00000      198500.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0005 201-52370                        LUMP|   15000.00000      15000.00|   78000.00000      78000.00|   79500.00000       79500.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0006 202-02240                67.000  SYS |      45.00000       3015.00|      35.00000       2345.00|      45.00000        3015.00 
  PAVEMENT REMOVAL                        |                            |                            | 
0007 202-02241               122.000  LFT |       5.00000        610.00|       2.50000        305.00|       2.00000         244.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0008 202-51328                        LUMP|   82000.00000      82000.00|   47138.00000      47138.00|  117000.00000      117000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0009 202-51368               525.000  SYS |      11.00000       5775.00|      11.00000       5775.00|      15.00000        7875.00 
  SLOPEWALL, REMOVE                       |                            |                            | 
0010 202-96070                 2.000  EACH|    2500.00000       5000.00|    4500.00000       9000.00|    2400.00000        4800.00 
  HIGH MAST TOWER, REMOVE                 |                            |                            | 
0011 203-02000              7895.000  CYS |      11.00000      86845.00|       5.10000      40264.50|       6.25000       49343.75 
  EXCAVATION, COMMON                      |                            |                            | 
0012 203-02070             12046.000  CYS |      15.00000     180690.00|       9.75000     117448.50|      12.50000      150575.00 
  BORROW                                  |                            |                            | 
0013 205-06935                 1.000  EACH|     300.00000        300.00|    3600.00000       3600.00|    1200.00000        1200.00 
  TEMPORARY SEDIMENT BASIN , 1            |                            |                            | 
0014 206-51230               939.000  CYS |      75.00000      70425.00|      80.00000      75120.00|      20.00000       18780.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0015 207-07500              7142.000  SYS |       6.00000      42852.00|       5.50000      39281.00|       5.25000       37495.50 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0016 211-06467                90.000  CYS |      61.00000       5490.00|      90.00000       8100.00|      60.00000        5400.00 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0017 211-07454               469.000  CYS |      61.00000      28609.00|      45.00000      21105.00|      50.00000       23450.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0018 301-07448              1101.000  TON |      20.00000      22020.00|      20.00000      22020.00|      25.00000       27525.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0019 302-07455                98.600  CYS |      65.00000       6409.00|      90.00000       8874.00|      50.00000        4930.00 
  DENSE GRADED SUBBASE                    |                            |                            | 
0020 401-06264                        LUMP|    2200.00000       2200.00|     500.00000        500.00|     500.00000         500.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,767,004.15                                                  ROUTE : 70 
     CALL ORDER   : 151                     CONTRACT ID : R -27210-A                   COUNTIES : HANCOCK 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2040801              |(5) 35-1128289              |(6) 35-1618530     
                                          |GOHMANN ASPHALT & CONSTR., I|BEATY CONSTRUCTION, INC.    |AMERICAN CONTRACTING & SERVI 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 402-07433              1624.000  TON |      42.00000      68208.00|      48.00000      77952.00|      44.00000       71456.00 
  HMA SURFACE, TYPE B                     |                            |                            | 
0022 402-07438              1268.000  TON |      41.00000      51988.00|      58.00000      73544.00|      52.00000       65936.00 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0023 402-07441              3147.600  TON |      35.00000     110166.00|      32.50000     102297.00|      28.00000       88132.80 
  HMA BASE, TYPE B                        |                            |                            | 
0024 405-05517                 9.800  TON |     375.00000       3675.00|     525.00000       5145.00|     500.00000        4900.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0025 406-05520                 7.500  TON |     180.00000       1350.00|     200.00000       1500.00|     175.00000        1312.50 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0026 601-01522                 4.000  EACH|    1350.00000       5400.00|    1425.00000       5700.00|    1250.00000        5000.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0027 601-02103                68.800  LFT |      21.00000       1444.80|      16.50000       1135.20|      16.00000        1100.80 
  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 |                            |                            | 
  IN. SPACING                             |                            |                            | 
0028 601-05586                 1.000  EACH|    1800.00000       1800.00|    1850.00000       1850.00|    1750.00000        1750.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 9                               |                            |                            | 
0029 601-06233                 2.000  EACH|    7700.00000      15400.00|    6700.00000      13400.00|    7700.00000       15400.00 
  IMPACT ATTENUATOR, ED, W1, TL-3         |                            |                            | 
0030 601-07023                 2.000  EACH|    4700.00000       9400.00|    5650.00000      11300.00|    3400.00000        6800.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            | 
0031 601-07024                 4.000  EACH|    5600.00000      22400.00|    5800.00000      23200.00|    4400.00000       17600.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            | 
0032 601-94689                 9.000  EACH|    2300.00000      20700.00|    1900.00000      17100.00|    2000.00000       18000.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0033 601-97774                 2.000  EACH|     950.00000       1900.00|     850.00000       1700.00|    1200.00000        2400.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0034 601-99105              1337.500  LFT |      11.00000      14712.50|      12.00000      16050.00|      12.00000       16050.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0035 601-99132                 2.000  EACH|     110.00000        220.00|      55.00000        110.00|     110.00000         220.00 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                            |                            | 
  SPACING                                 |                            |                            | 
0036 602-06639               804.000  LFT |      20.00000      16080.00|      29.00000      23316.00|      32.00000       25728.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0037 602-06646              1684.000  LFT |      19.00000      31996.00|      28.00000      47152.00|      34.00000       57256.00 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0038 610-06259               615.400  SYS |      65.00000      40001.00|      78.00000      48001.20|      65.00000       40001.00 
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            | 
  IN.                                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,767,004.15                                                  ROUTE : 70 
     CALL ORDER   : 151                     CONTRACT ID : R -27210-A                   COUNTIES : HANCOCK 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2040801              |(5) 35-1128289              |(6) 35-1618530     
                                          |GOHMANN ASPHALT & CONSTR., I|BEATY CONSTRUCTION, INC.    |AMERICAN CONTRACTING & SERVI 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0039 615-06527                 2.000  EACH|     460.00000        920.00|     410.00000        820.00|     550.00000        1100.00 
  MONUMENT, SECTION CORNER                |                            |                            | 
0040 616-02320               599.000  SYS |       2.50000       1497.50|       2.25000       1347.75|       3.75000        2246.25 
  GEOTEXTILES                             |                            |                            | 
0041 616-06405              1406.000  TON |      30.00000      42180.00|      21.50000      30229.00|      21.00000       29526.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0042 621-01004                 4.000  EACH|     300.00000       1200.00|     325.00000       1300.00|     650.00000        2600.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0043 621-06545                 1.800  TON |     325.00000        585.00|     330.00000        594.00|     525.00000         945.00 
  FERTILIZER                              |                            |                            | 
0044 621-06554               668.000  LBS |       2.90000       1937.20|       3.15000       2104.20|       5.00000        3340.00 
  SEED MIXTURE, U                         |                            |                            | 
0045 621-06557               334.000  LBS |       1.80000        601.20|       1.95000        651.30|       4.00000        1336.00 
  SEED MIXTURE, T                         |                            |                            | 
0046 621-06565                 8.900  TON |     410.00000       3649.00|     450.00000       4005.00|     425.00000        3782.50 
  MULCHING MATERIAL                       |                            |                            | 
0047 621-06567                 0.400  MG  |       2.00000          0.80|       2.15000          0.86|       1.00000           0.40 
  WATER                                   |                            |                            | 
0048 621-06574                93.000  SYS |      16.50000       1534.50|      18.00000       1674.00|      10.00000         930.00 
  SODDING                                 |                            |                            | 
0049 701-51195              4921.000  LFT |      27.00000     132867.00|      26.25000     129176.25|      35.00000      172235.00 
  PILE, STEEL H, HP 12 X 53               |                            |                            | 
0050 702-51005               480.500  CYS |     460.00000     221030.00|     650.00000     312325.00|     550.00000      264275.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0051 702-51015               208.700  CYS |     300.00000      62610.00|     300.00000      62610.00|     550.00000      114785.00 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0052 702-51110               644.000  LBS |       2.50000       1610.00|       2.15000       1384.60|       3.00000        1932.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            | 
0053 702-51863              1169.000  EACH|       7.00000       8183.00|      10.00000      11690.00|      10.00000       11690.00 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0054 703-51030             57295.000  LBS |       0.70000      40106.50|       0.60000      34377.00|       0.55000       31512.25 
  REINFORCING STEEL                       |                            |                            | 
0055 703-51032            307969.000  LBS |       0.80000     246375.20|       0.70000     215578.30|       0.65000      200179.85 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0056 703-97703                40.000  EACH|      29.00000       1160.00|      35.00000       1400.00|      40.00000        1600.00 
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            | 
0057 704-51002               697.500  CYS |     430.00000     299925.00|     425.00000     296437.50|     450.00000      313875.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0058 706-06342               504.000  LFT |      50.00000      25200.00|      55.60000      28022.40|      60.00000       30240.00 
  RAILING, PS-1                           |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,767,004.15                                                  ROUTE : 70 
     CALL ORDER   : 151                     CONTRACT ID : R -27210-A                   COUNTIES : HANCOCK 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2040801              |(5) 35-1128289              |(6) 35-1618530     
                                          |GOHMANN ASPHALT & CONSTR., I|BEATY CONSTRUCTION, INC.    |AMERICAN CONTRACTING & SERVI 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0059 706-06353                 4.000  EACH|    1250.00000       5000.00|    1500.00000       6000.00|    1250.00000        5000.00 
  CONCRETE BRIDGE RAILING TRANSITION,     |                            |                            | 
  TPS-1                                   |                            |                            | 
0060 706-51020                30.200  CYS |     450.00000      13590.00|     500.00000      15100.00|     500.00000       15100.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0061 709-51821                        LUMP|    3600.00000       3600.00|    3300.00000       3300.00|    3750.00000        3750.00 
  SURFACE SEAL                            |                            |                            | 
0062 711-51038                        LUMP|  630000.00000     630000.00|  502011.00000     502011.00|  580000.00000      580000.00 
  STRUCTURAL STEEL                        |                            |                            | 
0063 714-99072                        LUMP|  400000.00000     400000.00|  450000.00000     450000.00|  450000.00000      450000.00 
  TIEBACK WALL                            |                            |                            | 
0064 715-05048               442.000  LFT |       7.00000       3094.00|       5.50000       2431.00|       8.00000        3536.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0065 715-05053                80.000  LFT |      11.00000        880.00|      17.00000       1360.00|      20.00000        1600.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            | 
0066 715-05119                52.000  LFT |      40.00000       2080.00|      30.00000       1560.00|      42.00000        2184.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            | 
0067 715-05407               264.000  LFT |      14.00000       3696.00|       5.25000       1386.00|      20.00000        5280.00 
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            | 
0068 715-92537               120.000  LFT |      60.00000       7200.00|      44.00000       5280.00|      35.00000        4200.00 
  PIPE, PVC, 8 IN.                        |                            |                            | 
0069 718-06528                 2.000  EACH|     660.00000       1320.00|    1000.00000       2000.00|     650.00000        1300.00 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0070 718-52610                24.400  CYS |      55.00000       1342.00|      80.00000       1952.00|      70.00000        1708.00 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0071 718-99153               221.000  SYS |       2.00000        442.00|       3.25000        718.25|       4.00000         884.00 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0072 720-45075                 2.000  EACH|    1600.00000       3200.00|    1500.00000       3000.00|    1500.00000        3000.00 
  INLET, R13                              |                            |                            | 
0073 722-51842              2886.100  SYS |      30.00000      86583.00|      33.50000      96684.35|      34.00000       98127.40 
  BRIDGE DECK OVERLAY                     |                            |                            | 
0074 726-93525                22.000  EACH|     800.00000      17600.00|    1025.00000      22550.00|     750.00000       16500.00 
  BEARING ASSEMBLY, II                    |                            |                            | 
0075 726-96576                11.000  EACH|     900.00000       9900.00|     850.00000       9350.00|     750.00000        8250.00 
  BEARING ASSEMBLY, FIXED                 |                            |                            | 
0076 731-93947               441.000  LFT |      35.00000      15435.00|      20.00000       8820.00|      35.00000       15435.00 
  LEVELING PAD, CONCRETE                  |                            |                            | 
0077 801-06203              5420.000  LFT |       0.04000        216.80|       0.05000        271.00|       0.32000        1734.40 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0078 801-06216               120.000  LFT |       1.25000        150.00|       1.30000        156.00|       0.70000          84.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            | 
  24 IN.                                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,767,004.15                                                  ROUTE : 70 
     CALL ORDER   : 151                     CONTRACT ID : R -27210-A                   COUNTIES : HANCOCK 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2040801              |(5) 35-1128289              |(6) 35-1618530     
                                          |GOHMANN ASPHALT & CONSTR., I|BEATY CONSTRUCTION, INC.    |AMERICAN CONTRACTING & SERVI 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0079 801-06640                40.000  EACH|      98.00000       3920.00|     110.00000       4400.00|      80.00000        3200.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0080 801-06645                 8.000  EACH|      40.00000        320.00|      44.00000        352.00|      35.00000         280.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0081 801-06775                        LUMP|   20000.00000      20000.00|  100962.00000     100962.00|   60000.00000       60000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0082 802-02475                 3.000  EACH|     100.00000        300.00|     115.00000        345.00|     650.00000        1950.00 
  SIGN, PANEL, REMOVE AND RELOCATE        |                            |                            | 
0083 802-05701               154.200  LFT |      13.60000       2097.12|      15.00000       2313.00|      12.50000        1927.50 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0084 802-07060                31.000  EACH|      34.30000       1063.30|      37.00000       1147.00|      50.00000        1550.00 
  SIGN, SHEET, RELOCATE                   |                            |                            | 
0085 802-07151                 2.000  EACH|     299.00000        598.00|     325.00000        650.00|     325.00000         650.00 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION, VII                         |                            |                            | 
0086 802-07158                 2.000  EACH|    3854.00000       7708.00|    4200.00000       8400.00|    3800.00000        7600.00 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            | 
  FOUNDATION, I                           |                            |                            | 
0087 802-76025                39.500  SFT |      18.00000        711.00|      20.00000        790.00|      17.50000         691.25 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0088 802-76095               329.000  LBS |       2.70000        888.30|       3.00000        987.00|       2.25000         740.25 
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            | 
0089 805-01815                 5.000  EACH|    1700.00000       8500.00|    1850.00000       9250.00|    1600.00000        8000.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            | 
  FT.                                     |                            |                            | 
0091 805-01842                17.000  EACH|     710.00000      12070.00|     775.00000      13175.00|     625.00000       10625.00 
  HANDHOLE, SIGNAL                        |                            |                            | 
0093 805-06592              3680.000  LFT |       8.00000      29440.00|       8.75000      32200.00|       8.25000       30360.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            | 
0096 805-78215                 2.000  EACH|     467.00000        934.00|     500.00000       1000.00|     400.00000         800.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            | 
   AMBER ARROW, GREEN ARROW               |                            |                            | 
0097 805-78415                 6.000  EACH|    1200.00000       7200.00|    1300.00000       7800.00|    1400.00000        8400.00 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0098 805-78420                 6.000  EACH|     175.00000       1050.00|     190.00000       1140.00|     200.00000        1200.00 
  DISCONNECT HANGER                       |                            |                            | 
0099 805-78445                 2.000  EACH|     620.00000       1240.00|     675.00000       1350.00|     475.00000         950.00 
  SIGNAL SERVICE                          |                            |                            | 
0101 805-78485               523.000  LFT |       1.00000        523.00|       1.10000        575.30|       1.00000         523.00 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,767,004.15                                                  ROUTE : 70 
     CALL ORDER   : 151                     CONTRACT ID : R -27210-A                   COUNTIES : HANCOCK 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2040801              |(5) 35-1128289              |(6) 35-1618530     
                                          |GOHMANN ASPHALT & CONSTR., I|BEATY CONSTRUCTION, INC.    |AMERICAN CONTRACTING & SERVI 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0102 805-78490              1039.000  LFT |       1.05000       1090.95|       1.15000       1194.85|       1.00000        1039.00 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0104 805-81060                 5.000  EACH|    2800.00000      14000.00|    3050.00000      15250.00|    3000.00000       15000.00 
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                            |                            | 
0105 805-86920                 6.000  EACH|      20.00000        120.00|      22.00000        132.00|      17.50000         105.00 
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            | 
  WATERPROOFED                            |                            |                            | 
0106 805-86935                 8.000  EACH|      22.00000        176.00|      24.00000        192.00|      32.00000         256.00 
  INSULATING LINK, WATERPROOFED           |                            |                            | 
0107 805-98335               450.000  LFT |       6.50000       2925.00|       7.50000       3375.00|       6.75000        3037.50 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            | 
  TRENCH, 4 1/C                           |                            |                            | 
0108 807-04309                 1.000  EACH|    2000.00000       2000.00|    2200.00000       2200.00|    2300.00000        2300.00 
  PORTABLE TOWER LIGHTING DRIVE SYSTEM    |                            |                            | 
0109 807-78590                 2.000  EACH|     710.00000       1420.00|     785.00000       1570.00|     600.00000        1200.00 
  HANDHOLE                                |                            |                            | 
0110 807-82400                 2.000  EACH|   18000.00000      36000.00|   20500.00000      41000.00|   17800.00000       35600.00 
  LIGHT POLE, HIGH MAST, 125 FT. E.M.H.   |                            |                            | 
0111 807-86665                12.000  EACH|     625.00000       7500.00|     725.00000       8700.00|     575.00000        6900.00 
  LUMINAIRE, HIGH MAST, 1000 WATT, HIGH   |                            |                            | 
  PRESSURE SODIUM                         |                            |                            | 
0112 807-86830                 2.000  EACH|    5900.00000      11800.00|    6800.00000      13600.00|    5000.00000       10000.00 
  CONCRETE FOUNDATION WITH GROUNDING, 4   |                            |                            | 
  FT. DIAMETER X 20 FT.                   |                            |                            | 
0113 807-86910                 2.000  EACH|      30.00000         60.00|      33.00000         66.00|      32.00000          64.00 
  CONNECTOR KIT, UNFUSED                  |                            |                            | 
0114 807-86915                 4.000  EACH|      30.00000        120.00|      33.00000        132.00|      32.00000         128.00 
  CONNECTOR KIT, FUSED                    |                            |                            | 
0115 807-86950                 2.000  EACH|     100.00000        200.00|     125.00000        250.00|      45.00000          90.00 
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            | 
  LOCATION IDENTIFICATION                 |                            |                            | 
0116 808-06711               273.000  LFT |       0.14000         38.22|       0.11000         30.03|       0.10000          27.30 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            | 
0117 808-06713              6364.000  LFT |       0.14000        890.96|       0.15000        954.60|       0.15000         954.60 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0118 808-06714              9101.000  LFT |       0.14000       1274.14|       0.11000       1001.11|       0.15000        1365.15 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0119 808-06716              1302.000  LFT |       0.35000        455.70|       0.45000        585.90|       0.50000         651.00 
  LINE, REMOVE                            |                            |                            | 
0120 808-06723                12.000  EACH|      30.00000        360.00|      33.00000        396.00|      32.00000         384.00 
  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                            |                            | 
  INDICATION ARROW                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,767,004.15                                                  ROUTE : 70 
     CALL ORDER   : 151                     CONTRACT ID : R -27210-A                   COUNTIES : HANCOCK 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2040801              |(5) 35-1128289              |(6) 35-1618530     
                                          |GOHMANN ASPHALT & CONSTR., I|BEATY CONSTRUCTION, INC.    |AMERICAN CONTRACTING & SERVI 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0121 808-06724                 6.000  EACH|      35.00000        210.00|      40.00000        240.00|      35.00000         210.00 
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                            |                            | 
  ONLY                                    |                            |                            | 
0122 808-06726               268.000  LFT |       2.45000        656.60|       2.50000        670.00|       2.75000         737.00 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            | 
  24 IN.                                  |                            |                            | 
0123 808-75090               810.000  LFT |       0.69000        558.90|       0.75000        607.50|       0.75000         607.50 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            | 
  YELLOW CROSSHATCH LINE, 24 IN.          |                            |                            | 
0124 802-76140                 2.000  EACH|    1110.00000       2220.00|    1200.00000       2400.00|     900.00000        1800.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            | 
  DOUBLE ARM , REMOVE AND RESET           |                            |                            | 
0125 205-06935                 1.000  EACH|    2500.00000       2500.00|   50000.00000      50000.00|   40000.00000       40000.00 
  TEMPORARY SEDIMENT BASIN , 2            |                            |                            | 
0126 210-06899                 3.000  EACH|    1925.00000       5775.00|    2200.00000       6600.00|    1750.00000        5250.00 
  RADIO SYSTEM, SPREAD SPECTRUM           |                            |                            | 
0127 805-02598               190.000  LFT |       8.00000       1520.00|       8.75000       1662.50|      14.00000        2660.00 
  CONDUIT, BRIDGE MOUNTED                 |                            |                            | 
0128 805-04974                 1.000  EACH|    2035.00000       2035.00|    2250.00000       2250.00|    2100.00000        2100.00 
  SIGNAL CONTROLLER                       |                            |                            | 
0129 805-04977                 6.000  EACH|     152.00000        912.00|     175.00000       1050.00|     300.00000        1800.00 
  MICROLOOP DETECTOR                      |                            |                            | 
0130 805-78106                 1.000  EACH|    8533.00000       8533.00|    9300.00000       9300.00|    8400.00000        8400.00 
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            | 
  DRIVEN, 8 PHASE                         |                            |                            | 
0131 805-78109                 1.000  EACH|    6355.00000       6355.00|    7250.00000       7250.00|    6400.00000        6400.00 
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            | 
  DRIVEN, 8 PHASE                         |                            |                            | 
0132 805-78205                 6.000  EACH|     545.00000       3270.00|     625.00000       3750.00|     500.00000        3000.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0133 805-78467                50.000  LFT |       1.50000         75.00|       1.75000         87.50|       1.70000          85.00 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0134 805-78470              1860.000  LFT |       0.30000        558.00|       0.35000        651.00|       0.60000        1116.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0135 805-78510              5230.000  LFT |       0.65000       3399.50|       0.75000       3922.50|       0.60000        3138.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0136 805-78785                11.000  EACH|     700.00000       7700.00|     800.00000       8800.00|     500.00000        5500.00 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0137 805-78795              1040.000  LFT |       5.30000       5512.00|       5.75000       5980.00|       7.75000        8060.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,767,004.15                                                  ROUTE : 70 
     CALL ORDER   : 151                     CONTRACT ID : R -27210-A                   COUNTIES : HANCOCK 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2040801              |(5) 35-1128289              |(6) 35-1618530     
                                          |GOHMANN ASPHALT & CONSTR., I|BEATY CONSTRUCTION, INC.    |AMERICAN CONTRACTING & SERVI 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0138 805-78925                 1.000  EACH|     750.00000        750.00|     850.00000        850.00|     700.00000         700.00 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0139 805-86900                 2.000  EACH|     500.00000       1000.00|     550.00000       1100.00|     240.00000         480.00 
  JUNCTION BOX                            |                            |                            | 
0140 805-95518                20.000  LFT |      25.00000        500.00|      28.00000        560.00|      16.00000         320.00 
  FLEXIBLE CONDUIT, 2 IN.                 |                            |                            | 
     SECTION TOTALS                       |             $  3,734,615.69|             $  3,867,931.95|                $  3,953,891.45 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  3,734,615.69|             $  3,867,931.95|                $  3,953,891.45 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,767,004.15                                                  ROUTE : 70 
     CALL ORDER   : 151                     CONTRACT ID : R -27210-A                   COUNTIES : HANCOCK 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1364963              |                            |                 
                                          |ERBER & MILLIGAN CONSTR. CO.|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   REPLACE SUPERSTRUCTURE                                               
                                          |                            |                            | 
0001 105-06845                        LUMP|   40000.00000      40000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07040                15.000  MOS |    1500.00000      22500.00|                            | 
  FIELD OFFICE, C                         |                            |                            | 
0003 108-01614                        LUMP|    9500.00000       9500.00|                            | 
  PARTNERING OVERHEAD                     |                            |                            | 
0004 110-01001                        LUMP|  213500.00000     213500.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0005 201-52370                        LUMP|   85500.00000      85500.00|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0006 202-02240                67.000  SYS |      20.00000       1340.00|                            | 
  PAVEMENT REMOVAL                        |                            |                            | 
0007 202-02241               122.000  LFT |       3.50000        427.00|                            | 
  GUARDRAIL, REMOVE                       |                            |                            | 
0008 202-51328                        LUMP|  150000.00000     150000.00|                            | 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0009 202-51368               525.000  SYS |       7.50000       3937.50|                            | 
  SLOPEWALL, REMOVE                       |                            |                            | 
0010 202-96070                 2.000  EACH|    2650.00000       5300.00|                            | 
  HIGH MAST TOWER, REMOVE                 |                            |                            | 
0011 203-02000              7895.000  CYS |      10.00000      78950.00|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0012 203-02070             12046.000  CYS |      12.50000     150575.00|                            | 
  BORROW                                  |                            |                            | 
0013 205-06935                 1.000  EACH|     150.00000        150.00|                            | 
  TEMPORARY SEDIMENT BASIN , 1            |                            |                            | 
0014 206-51230               939.000  CYS |      35.00000      32865.00|                            | 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0015 207-07500              7142.000  SYS |       7.50000      53565.00|                            | 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0016 211-06467                90.000  CYS |      24.00000       2160.00|                            | 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0017 211-07454               469.000  CYS |      24.00000      11256.00|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0018 301-07448              1101.000  TON |      21.00000      23121.00|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0019 302-07455                98.600  CYS |      32.00000       3155.20|                            | 
  DENSE GRADED SUBBASE                    |                            |                            | 
0020 401-06264                        LUMP|    2400.00000       2400.00|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,767,004.15                                                  ROUTE : 70 
     CALL ORDER   : 151                     CONTRACT ID : R -27210-A                   COUNTIES : HANCOCK 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1364963              |                            |                 
                                          |ERBER & MILLIGAN CONSTR. CO.|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 402-07433              1624.000  TON |      44.50000      72268.00|                            | 
  HMA SURFACE, TYPE B                     |                            |                            | 
0022 402-07438              1268.000  TON |      43.50000      55158.00|                            | 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0023 402-07441              3147.600  TON |      36.75000     115674.30|                            | 
  HMA BASE, TYPE B                        |                            |                            | 
0024 405-05517                 9.800  TON |     385.00000       3773.00|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0025 406-05520                 7.500  TON |     190.00000       1425.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0026 601-01522                 4.000  EACH|    1500.00000       6000.00|                            | 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0027 601-02103                68.800  LFT |      18.00000       1238.40|                            | 
  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 |                            |                            | 
  IN. SPACING                             |                            |                            | 
0028 601-05586                 1.000  EACH|    2000.00000       2000.00|                            | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 9                               |                            |                            | 
0029 601-06233                 2.000  EACH|    7200.00000      14400.00|                            | 
  IMPACT ATTENUATOR, ED, W1, TL-3         |                            |                            | 
0030 601-07023                 2.000  EACH|    6000.00000      12000.00|                            | 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            | 
0031 601-07024                 4.000  EACH|    6000.00000      24000.00|                            | 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            | 
0032 601-94689                 9.000  EACH|    2250.00000      20250.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0033 601-97774                 2.000  EACH|     860.00000       1720.00|                            | 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0034 601-99105              1337.500  LFT |      12.50000      16718.75|                            | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0035 601-99132                 2.000  EACH|      65.00000        130.00|                            | 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                            |                            | 
  SPACING                                 |                            |                            | 
0036 602-06639               804.000  LFT |      24.00000      19296.00|                            | 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0037 602-06646              1684.000  LFT |      20.00000      33680.00|                            | 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0038 610-06259               615.400  SYS |      67.50000      41539.50|                            | 
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            | 
  IN.                                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,767,004.15                                                  ROUTE : 70 
     CALL ORDER   : 151                     CONTRACT ID : R -27210-A                   COUNTIES : HANCOCK 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1364963              |                            |                 
                                          |ERBER & MILLIGAN CONSTR. CO.|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0039 615-06527                 2.000  EACH|     500.00000       1000.00|                            | 
  MONUMENT, SECTION CORNER                |                            |                            | 
0040 616-02320               599.000  SYS |       3.00000       1797.00|                            | 
  GEOTEXTILES                             |                            |                            | 
0041 616-06405              1406.000  TON |      24.00000      33744.00|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
0042 621-01004                 4.000  EACH|     650.00000       2600.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0043 621-06545                 1.800  TON |     650.00000       1170.00|                            | 
  FERTILIZER                              |                            |                            | 
0044 621-06554               668.000  LBS |       4.00000       2672.00|                            | 
  SEED MIXTURE, U                         |                            |                            | 
0045 621-06557               334.000  LBS |       4.00000       1336.00|                            | 
  SEED MIXTURE, T                         |                            |                            | 
0046 621-06565                 8.900  TON |     500.00000       4450.00|                            | 
  MULCHING MATERIAL                       |                            |                            | 
0047 621-06567                 0.400  MG  |       2.00000          0.80|                            | 
  WATER                                   |                            |                            | 
0048 621-06574                93.000  SYS |      17.50000       1627.50|                            | 
  SODDING                                 |                            |                            | 
0049 701-51195              4921.000  LFT |      32.50000     159932.50|                            | 
  PILE, STEEL H, HP 12 X 53               |                            |                            | 
0050 702-51005               480.500  CYS |     560.00000     269080.00|                            | 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0051 702-51015               208.700  CYS |     350.00000      73045.00|                            | 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0052 702-51110               644.000  LBS |       2.75000       1771.00|                            | 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            | 
0053 702-51863              1169.000  EACH|      12.00000      14028.00|                            | 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0054 703-51030             57295.000  LBS |       0.55000      31512.25|                            | 
  REINFORCING STEEL                       |                            |                            | 
0055 703-51032            307969.000  LBS |       0.65000     200179.85|                            | 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0056 703-97703                40.000  EACH|      12.00000        480.00|                            | 
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            | 
0057 704-51002               697.500  CYS |     420.00000     292950.00|                            | 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0058 706-06342               504.000  LFT |      62.00000      31248.00|                            | 
  RAILING, PS-1                           |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,767,004.15                                                  ROUTE : 70 
     CALL ORDER   : 151                     CONTRACT ID : R -27210-A                   COUNTIES : HANCOCK 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1364963              |                            |                 
                                          |ERBER & MILLIGAN CONSTR. CO.|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0059 706-06353                 4.000  EACH|    1800.00000       7200.00|                            | 
  CONCRETE BRIDGE RAILING TRANSITION,     |                            |                            | 
  TPS-1                                   |                            |                            | 
0060 706-51020                30.200  CYS |     450.00000      13590.00|                            | 
  CONCRETE, C, RAILING                    |                            |                            | 
0061 709-51821                        LUMP|    3250.00000       3250.00|                            | 
  SURFACE SEAL                            |                            |                            | 
0062 711-51038                        LUMP|  700000.00000     700000.00|                            | 
  STRUCTURAL STEEL                        |                            |                            | 
0063 714-99072                        LUMP|  780000.00000     780000.00|                            | 
  TIEBACK WALL                            |                            |                            | 
0064 715-05048               442.000  LFT |       5.00000       2210.00|                            | 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0065 715-05053                80.000  LFT |      10.00000        800.00|                            | 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            | 
0066 715-05119                52.000  LFT |      30.00000       1560.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            | 
0067 715-05407               264.000  LFT |       6.00000       1584.00|                            | 
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            | 
0068 715-92537               120.000  LFT |      20.00000       2400.00|                            | 
  PIPE, PVC, 8 IN.                        |                            |                            | 
0069 718-06528                 2.000  EACH|     240.00000        480.00|                            | 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0070 718-52610                24.400  CYS |      35.00000        854.00|                            | 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0071 718-99153               221.000  SYS |       3.50000        773.50|                            | 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0072 720-45075                 2.000  EACH|    1200.00000       2400.00|                            | 
  INLET, R13                              |                            |                            | 
0073 722-51842              2886.100  SYS |      40.00000     115444.00|                            | 
  BRIDGE DECK OVERLAY                     |                            |                            | 
0074 726-93525                22.000  EACH|     650.00000      14300.00|                            | 
  BEARING ASSEMBLY, II                    |                            |                            | 
0075 726-96576                11.000  EACH|    1000.00000      11000.00|                            | 
  BEARING ASSEMBLY, FIXED                 |                            |                            | 
0076 731-93947               441.000  LFT |      25.00000      11025.00|                            | 
  LEVELING PAD, CONCRETE                  |                            |                            | 
0077 801-06203              5420.000  LFT |       1.00000       5420.00|                            | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0078 801-06216               120.000  LFT |       7.50000        900.00|                            | 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            | 
  24 IN.                                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,767,004.15                                                  ROUTE : 70 
     CALL ORDER   : 151                     CONTRACT ID : R -27210-A                   COUNTIES : HANCOCK 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1364963              |                            |                 
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0079 801-06640                40.000  EACH|     100.00000       4000.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0080 801-06645                 8.000  EACH|      40.00000        320.00|                            | 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0081 801-06775                        LUMP|   95000.00000      95000.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0082 802-02475                 3.000  EACH|     110.00000        330.00|                            | 
  SIGN, PANEL, REMOVE AND RELOCATE        |                            |                            | 
0083 802-05701               154.200  LFT |      14.00000       2158.80|                            | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0084 802-07060                31.000  EACH|      35.00000       1085.00|                            | 
  SIGN, SHEET, RELOCATE                   |                            |                            | 
0085 802-07151                 2.000  EACH|     315.00000        630.00|                            | 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION, VII                         |                            |                            | 
0086 802-07158                 2.000  EACH|    4000.00000       8000.00|                            | 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            | 
  FOUNDATION, I                           |                            |                            | 
0087 802-76025                39.500  SFT |      20.00000        790.00|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0088 802-76095               329.000  LBS |       3.00000        987.00|                            | 
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            | 
0089 805-01815                 5.000  EACH|    1850.00000       9250.00|                            | 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            | 
  FT.                                     |                            |                            | 
0091 805-01842                17.000  EACH|     750.00000      12750.00|                            | 
  HANDHOLE, SIGNAL                        |                            |                            | 
0093 805-06592              3680.000  LFT |       8.25000      30360.00|                            | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            | 
0096 805-78215                 2.000  EACH|     490.00000        980.00|                            | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            | 
   AMBER ARROW, GREEN ARROW               |                            |                            | 
0097 805-78415                 6.000  EACH|    1250.00000       7500.00|                            | 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0098 805-78420                 6.000  EACH|     185.00000       1110.00|                            | 
  DISCONNECT HANGER                       |                            |                            | 
0099 805-78445                 2.000  EACH|     650.00000       1300.00|                            | 
  SIGNAL SERVICE                          |                            |                            | 
0101 805-78485               523.000  LFT |       1.10000        575.30|                            | 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
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                                                        TABULATION OF BIDS 
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==================================================================================================================================== 
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------------------------------------------+---------------------------+---------------------------+------------------------------ 
0102 805-78490              1039.000  LFT |       1.15000       1194.85|                            | 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0104 805-81060                 5.000  EACH|    3000.00000      15000.00|                            | 
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                            |                            | 
0105 805-86920                 6.000  EACH|      24.00000        144.00|                            | 
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            | 
  WATERPROOFED                            |                            |                            | 
0106 805-86935                 8.000  EACH|      25.00000        200.00|                            | 
  INSULATING LINK, WATERPROOFED           |                            |                            | 
0107 805-98335               450.000  LFT |       6.75000       3037.50|                            | 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            | 
  TRENCH, 4 1/C                           |                            |                            | 
0108 807-04309                 1.000  EACH|    2150.00000       2150.00|                            | 
  PORTABLE TOWER LIGHTING DRIVE SYSTEM    |                            |                            | 
0109 807-78590                 2.000  EACH|     750.00000       1500.00|                            | 
  HANDHOLE                                |                            |                            | 
0110 807-82400                 2.000  EACH|   18900.00000      37800.00|                            | 
  LIGHT POLE, HIGH MAST, 125 FT. E.M.H.   |                            |                            | 
0111 807-86665                12.000  EACH|     650.00000       7800.00|                            | 
  LUMINAIRE, HIGH MAST, 1000 WATT, HIGH   |                            |                            | 
  PRESSURE SODIUM                         |                            |                            | 
0112 807-86830                 2.000  EACH|    6000.00000      12000.00|                            | 
  CONCRETE FOUNDATION WITH GROUNDING, 4   |                            |                            | 
  FT. DIAMETER X 20 FT.                   |                            |                            | 
0113 807-86910                 2.000  EACH|      32.00000         64.00|                            | 
  CONNECTOR KIT, UNFUSED                  |                            |                            | 
0114 807-86915                 4.000  EACH|      32.00000        128.00|                            | 
  CONNECTOR KIT, FUSED                    |                            |                            | 
0115 807-86950                 2.000  EACH|     110.00000        220.00|                            | 
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            | 
  LOCATION IDENTIFICATION                 |                            |                            | 
0116 808-06711               273.000  LFT |       0.15000         40.95|                            | 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            | 
0117 808-06713              6364.000  LFT |       0.15000        954.60|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0118 808-06714              9101.000  LFT |       0.15000       1365.15|                            | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0119 808-06716              1302.000  LFT |       1.00000       1302.00|                            | 
  LINE, REMOVE                            |                            |                            | 
0120 808-06723                12.000  EACH|      45.00000        540.00|                            | 
  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                            |                            | 
  INDICATION ARROW                        |                            |                            | 
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------------------------------------------+---------------------------+---------------------------+------------------------------ 
0121 808-06724                 6.000  EACH|      45.00000        270.00|                            | 
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                            |                            | 
  ONLY                                    |                            |                            | 
0122 808-06726               268.000  LFT |       3.00000        804.00|                            | 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            | 
  24 IN.                                  |                            |                            | 
0123 808-75090               810.000  LFT |       0.80000        648.00|                            | 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            | 
  YELLOW CROSSHATCH LINE, 24 IN.          |                            |                            | 
0124 802-76140                 2.000  EACH|    1200.00000       2400.00|                            | 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            | 
  DOUBLE ARM , REMOVE AND RESET           |                            |                            | 
0125 205-06935                 1.000  EACH|     250.00000        250.00|                            | 
  TEMPORARY SEDIMENT BASIN , 2            |                            |                            | 
0126 210-06899                 3.000  EACH|    2000.00000       6000.00|                            | 
  RADIO SYSTEM, SPREAD SPECTRUM           |                            |                            | 
0127 805-02598               190.000  LFT |       8.50000       1615.00|                            | 
  CONDUIT, BRIDGE MOUNTED                 |                            |                            | 
0128 805-04974                 1.000  EACH|    2200.00000       2200.00|                            | 
  SIGNAL CONTROLLER                       |                            |                            | 
0129 805-04977                 6.000  EACH|     160.00000        960.00|                            | 
  MICROLOOP DETECTOR                      |                            |                            | 
0130 805-78106                 1.000  EACH|    8900.00000       8900.00|                            | 
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            | 
  DRIVEN, 8 PHASE                         |                            |                            | 
0131 805-78109                 1.000  EACH|    6700.00000       6700.00|                            | 
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            | 
  DRIVEN, 8 PHASE                         |                            |                            | 
0132 805-78205                 6.000  EACH|     570.00000       3420.00|                            | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0133 805-78467                50.000  LFT |       1.55000         77.50|                            | 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0134 805-78470              1860.000  LFT |       0.35000        651.00|                            | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0135 805-78510              5230.000  LFT |       0.70000       3661.00|                            | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0136 805-78785                11.000  EACH|     750.00000       8250.00|                            | 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0137 805-78795              1040.000  LFT |       5.50000       5720.00|                            | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
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                                          |ERBER & MILLIGAN CONSTR. CO.|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0138 805-78925                 1.000  EACH|     790.00000        790.00|                            | 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0139 805-86900                 2.000  EACH|     550.00000       1100.00|                            | 
  JUNCTION BOX                            |                            |                            | 
0140 805-95518                20.000  LFT |      27.50000        550.00|                            | 
  FLEXIBLE CONDUIT, 2 IN.                 |                            |                            | 
     SECTION TOTALS                       |             $  4,448,820.70|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  4,448,820.70|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/27/04 
                                                                                                                   PAGE : 161 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 65 
     CALL ORDER   : 161                     CONTRACT ID : R -27306-B                   COUNTIES : TIPPECANOE 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME :   20  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,009,396.70     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,228,457.66     121.7021% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/27/04 
                                                                                                                   PAGE : 171 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   823,467.09                                                  ROUTE : VARIOUS 
     CALL ORDER   : 171                     CONTRACT ID : R -27398-A                   COUNTIES : VARIOUS 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   50  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4170002 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0999231     HUNT PAVING COMPANY, INC.                                              $    730,839.50     100.0000% 
   2   35-1757738     NAAS & SONS INC.                                                       $    825,589.00     112.9644% 
==================================================================================================================================== 
                                          |(1) 35-0999231              |(2) 35-1757738              |                 
                                          |HUNT PAVING COMPANY, INC.   |NAAS & SONS INC.            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   PIPE LINER INSTALLATION                                              
                                          |                            |                            | 
0001 105-06845                        LUMP|    4000.00000       4000.00|   50000.00000      50000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 5.000  MOS |    1250.00000       6250.00|    2000.00000      10000.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   36500.00000      36500.00|  105000.00000     105000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 303-60012                 5.000  TON |     150.00000        750.00|     125.00000        625.00| 
  AGGREGATE, 2                            |                            |                            | 
0005 616-02320               835.500  SYS |       4.00000       3342.00|       8.00000       6684.00| 
  GEOTEXTILES                             |                            |                            | 
0006 616-05688                70.000  TON |     110.00000       7700.00|     125.00000       8750.00| 
  RIPRAP, CLASS 1                         |                            |                            | 
0007 616-06405               222.500  TON |      95.00000      21137.50|     100.00000      22250.00| 
  RIPRAP, REVETMENT                       |                            |                            | 
0008 616-06451                98.500  TON |     100.00000       9850.00|     110.00000      10835.00| 
  RIPRAP, UNIFORM                         |                            |                            | 
0009 621-06570                15.000  CYS |      95.00000       1425.00|      50.00000        750.00| 
  TOP SOIL                                |                            |                            | 
0010 715-05756                 4.000  LFT |     310.00000       1240.00|      30.00000        120.00| 
  PIPE EXTENSION, CIRCULAR, 12 IN.        |                            |                            | 
0011 715-46000                 1.000  EACH|     550.00000        550.00|     500.00000        500.00| 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0012 725-06859               258.000  LFT |     220.00000      56760.00|     185.00000      47730.00| 
  PIPE LINER, THERMOPLASTIC, 48 IN.       |                            |                            | 
0013 725-06862              1382.000  LFT |     230.00000     317860.00|     204.00000     281928.00| 
  PIPE LINER, THERMOPLASTIC, AREA 8.9 SFT |                            |                            | 
0014 725-06863               114.000  LFT |     290.00000      33060.00|     258.00000      29412.00| 
  PIPE LINER, THERMOPLASTIC, AREA 11.6 SFT|                            |                            | 
0015 725-06866                 8.000  LFT |      65.00000        520.00|      33.00000        264.00| 
  PIPE LINER, THERMOPLASTIC, 15 IN.       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/27/04 
                                                                                                                   PAGE : 171 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   823,467.09                                                  ROUTE : VARIOUS 
     CALL ORDER   : 171                     CONTRACT ID : R -27398-A                   COUNTIES : VARIOUS 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0999231              |(2) 35-1757738              |                 
                                          |HUNT PAVING COMPANY, INC.   |NAAS & SONS INC.            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 725-06867               325.000  LFT |      65.00000      21125.00|      50.00000      16250.00| 
  PIPE LINER, THERMOPLASTIC, 18 IN.       |                            |                            | 
0017 725-06873               150.000  LFT |     290.00000      43500.00|     235.00000      35250.00| 
  PIPE LINER, THERMOPLASTIC, 54 IN.       |                            |                            | 
0018 725-08054                34.000  LFT |     785.00000      26690.00|     559.00000      19006.00| 
  PIPE LINER, THERMOPLASTIC, 81 IN.       |                            |                            | 
0019 725-08055                78.000  LFT |    1300.00000     101400.00|    1170.00000      91260.00| 
  PIPE LINER, THERMOPLASTIC, 120 IN.      |                            |                            | 
0020 801-06640                47.000  EACH|     150.00000       7050.00|     125.00000       5875.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0021 801-06775                        LUMP|   25000.00000      25000.00|   75000.00000      75000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0022 804-06725                54.000  EACH|      95.00000       5130.00|     150.00000       8100.00| 
  DELINEATOR WITH POST, D1, 3 IN. DIA.    |                            |                            | 
     SECTION TOTALS                       |             $    730,839.50|             $    825,589.00| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    730,839.50|             $    825,589.00| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/27/04 
                                                                                                                   PAGE : 181 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                   ROUTE : 41 
     CALL ORDER   : 181                     CONTRACT ID : R -27400-A                   COUNTIES : BENTON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME :   15  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2064912     B & P CONSTRUCTION                                                     $     44,422.00     100.0000% 
   2   35-1817574     YARDBERRY LANDSCAPE                                                    $     66,466.00     149.6240% 
   3   18-6227744     LUDWIG, R.H. CONSTRUCTION                                              $     71,000.00     159.8307% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/27/04 
                                                                                                                   PAGE : 191 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    12,035.00                                                  ROUTE : 23 
     CALL ORDER   : 191                     CONTRACT ID : R -27442-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 07/01/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 557100C 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   38-2947862     R & R EXCAVATING, INC.                                                 $     11,550.00     100.0000% 
   2   35-1120685     WALSH & KELLY, INC.                                                    $     13,010.00     112.6406% 
   3   35-1817574     YARDBERRY LANDSCAPE                                                    $     15,000.00     129.8701% 
   4   35-1067077     RITSCHARD BROTHERS                                                     $     15,745.00     136.3203% 
==================================================================================================================================== 
                                          |(1) 38-2947862              |(2) 35-1120685              |(3) 35-1817574     
                                          |R & R EXCAVATING, INC.      |WALSH & KELLY               |YARDBERRY LANDSCAPE          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   DEMOLITION OF HOUSES AND BUILDINGS                                   
                                          |                            |                            | 
0001 202-03000                        LUMP|    5000.00000       5000.00|    6400.00000       6400.00|    7000.00000        7000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 13                                  |                            |                            | 
0002 202-03000                        LUMP|    5000.00000       5000.00|    5800.00000       5800.00|    7000.00000        7000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 20                                  |                            |                            | 
0003 621-01004                 1.000  EACH|     550.00000        550.00|     450.00000        450.00|     750.00000         750.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0004 621-06559               500.000  SYS |       2.00000       1000.00|       0.72000        360.00|       0.50000         250.00 
  MULCHED SEEDING, R                      |                            |                            | 
     SECTION TOTALS                       |             $     11,550.00|             $     13,010.00|                $     15,000.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $     11,550.00|             $     13,010.00|                $     15,000.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/27/04 
                                                                                                                   PAGE : 191 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    12,035.00                                                  ROUTE : 23 
     CALL ORDER   : 191                     CONTRACT ID : R -27442-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1067077              |                            |                 
                                          |RITSCHARD BROTHERS          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   DEMOLITION OF HOUSES AND BUILDINGS                                   
                                          |                            |                            | 
0001 202-03000                        LUMP|    6865.00000       6865.00|                            | 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 13                                  |                            |                            | 
0002 202-03000                        LUMP|    7978.00000       7978.00|                            | 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 20                                  |                            |                            | 
0003 621-01004                 1.000  EACH|     502.00000        502.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0004 621-06559               500.000  SYS |       0.80000        400.00|                            | 
  MULCHED SEEDING, R                      |                            |                            | 
     SECTION TOTALS                       |             $     15,745.00|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $     15,745.00|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/27/04 
                                                                                                                   PAGE : 201 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $     9,000.00                                                  ROUTE : 23 
     CALL ORDER   : 201                     CONTRACT ID : R -27443-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 05/07/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 557100D 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   38-2947862     R & R EXCAVATING, INC.                                                 $      6,550.00     100.0000% 
   2   35-1067077     RITSCHARD BROTHERS                                                     $      8,493.50     129.6717% 
   3   35-1120685     WALSH & KELLY, INC.                                                    $     10,220.00     156.0305% 
   4   35-1817574     YARDBERRY LANDSCAPE                                                    $     12,775.00     195.0381% 
==================================================================================================================================== 
                                          |(1) 38-2947862              |(2) 35-1067077              |(3) 35-1120685     
                                          |R & R EXCAVATING, INC.      |RITSCHARD BROTHERS          |WALSH & KELLY                
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   DEMOLITION OF HOUSES AND BUILDINGS                                   
                                          |                            |                            | 
0001 202-03000                        LUMP|    5500.00000       5500.00|    7689.00000       7689.00|    9500.00000        9500.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 18                                  |                            |                            | 
0002 621-01004                 1.000  EACH|     550.00000        550.00|     502.00000        502.00|     450.00000         450.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0003 621-06559               250.000  SYS |       2.00000        500.00|       1.21000        302.50|       1.08000         270.00 
  MULCHED SEEDING, R                      |                            |                            | 
     SECTION TOTALS                       |             $      6,550.00|             $      8,493.50|                $     10,220.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $      6,550.00|             $      8,493.50|                $     10,220.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/27/04 
                                                                                                                   PAGE : 201 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $     9,000.00                                                  ROUTE : 23 
     CALL ORDER   : 201                     CONTRACT ID : R -27443-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1817574              |                            |                 
                                          |YARDBERRY LANDSCAPE         |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   DEMOLITION OF HOUSES AND BUILDINGS                                   
                                          |                            |                            | 
0001 202-03000                        LUMP|   12000.00000      12000.00|                            | 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 18                                  |                            |                            | 
0002 621-01004                 1.000  EACH|     750.00000        750.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0003 621-06559               250.000  SYS |       0.10000         25.00|                            | 
  MULCHED SEEDING, R                      |                            |                            | 
     SECTION TOTALS                       |             $     12,775.00|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $     12,775.00|                            | 
==================================================================================================================================== 



 
 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 315 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,744,718.92                                                  ROUTE : US 35 
     CALL ORDER   : 315                     CONTRACT ID : RS-27034-B                   COUNTIES : DELAWARE        HENRY 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     RANDOLPH 
                                          CONTRACT TIME : 11/19/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 263200Z 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $  2,881,016.04     100.0000% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   RESURFACING                                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|   20000.00000      20000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                10.000  MOS |    1600.00000      16000.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  144000.00000     144000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 303-01180              2097.000  TON |      30.00000      62910.00|                            | 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0005 304-07490              1000.000  TON |     123.00000     123000.00|                            | 
  HMA PATCHING, TYPE B                    |                            |                            | 
0006 306-08033            243044.000  SYS |       0.40000      97217.60|                            | 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0007 306-08034               977.000  SYS |       5.00000       4885.00|                            | 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0008 306-08043              3360.000  SYS |       0.01000         33.60|                            | 
  MILLING, TRANSITION                     |                            |                            | 
0009 401-06264                        LUMP|   11000.00000      11000.00|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0010 401-07328             19120.000  TON |      45.00000     860400.00|                            | 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0011 401-07379             24155.000  TON |      40.00000     966200.00|                            | 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                            |                            | 
0012 406-05520               112.000  TON |     100.00000      11200.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0013 501-06266                        LUMP|       1.00000          1.00|                            | 
  PROFILOGRAPH, PCCP                      |                            |                            | 
0014 610-07487              3731.000  TON |      50.00000     186550.00|                            | 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0015 615-06525                10.000  EACH|     400.00000       4000.00|                            | 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 315 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,744,718.92                                                  ROUTE : US 35 
     CALL ORDER   : 315                     CONTRACT ID : RS-27034-B                   COUNTIES : DELAWARE        HENRY 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     RANDOLPH 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 801-06203             10542.000  LFT |       0.22000       2319.24|                            | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0017 801-06207             10542.000  LFT |       0.50000       5271.00|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0018 801-06640                49.000  EACH|     150.00000       7350.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0019 801-06775                        LUMP|  276417.60000     276417.60|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0020 808-06711               757.000  LFT |       0.20000        151.40|                            | 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            | 
0021 808-06712             15052.000  LFT |       0.05000        752.60|                            | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0022 808-06713            138210.000  LFT |       0.10000      13821.00|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0023 808-06714             45211.000  LFT |       1.00000      45211.00|                            | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0024 808-75996              1175.000  EACH|       2.00000       2350.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0025 808-75998              1175.000  EACH|      17.00000      19975.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  2,881,016.04|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  2,881,016.04|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 317 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,311,585.22                                                  ROUTE : 227 
     CALL ORDER   : 317                     CONTRACT ID : RS-27038-B                   COUNTIES : WAYNE 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   40  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 096100B 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,334,370.00     100.0000% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    3500.00000       3500.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 6.000  MOS |    1800.00000      10800.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   69700.00000      69700.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 303-01180               991.000  TON |      23.00000      22793.00|                            | 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0005 304-07490              1777.000  TON |      97.00000     172369.00|                            | 
  HMA PATCHING, TYPE B                    |                            |                            | 
0006 304-07492               981.000  TON |      49.00000      48069.00|                            | 
  WIDENING WITH HMA, TYPE A               |                            |                            | 
0007 306-08033            100594.000  SYS |       0.90000      90534.60|                            | 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0008 306-08043              4020.000  SYS |       2.25000       9045.00|                            | 
  MILLING, TRANSITION                     |                            |                            | 
0009 401-06264                        LUMP|    1900.00000       1900.00|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0010 401-07321              8373.000  TON |      39.00000     326547.00|                            | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0011 401-07371             11164.000  TON |      29.00000     323756.00|                            | 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                            |                            | 
0012 406-05520                50.500  TON |     190.00000       9595.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0013 610-07487              1411.000  TON |      79.00000     111469.00|                            | 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0014 615-06525                 3.000  EACH|     335.00000       1005.00|                            | 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            | 
0015 801-06203              6650.000  LFT |       0.25000       1662.50|                            | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 317 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,311,585.22                                                  ROUTE : 227 
     CALL ORDER   : 317                     CONTRACT ID : RS-27038-B                   COUNTIES : WAYNE 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 801-06207              6650.000  LFT |       1.20000       7980.00|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0017 801-06640                42.000  EACH|      95.00000       3990.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0018 801-06775                        LUMP|   89314.75000      89314.75|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0019 804-76420                16.000  EACH|     145.00000       2320.00|                            | 
  MARKER TYPE 3, (W59 L) WITH POST        |                            |                            | 
0020 804-76425                12.000  EACH|     145.00000       1740.00|                            | 
  MARKER TYPE 3, (W59 R) WITH POST        |                            |                            | 
0021 808-06711              1712.000  LFT |       0.09000        154.08|                            | 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            | 
0022 808-06712              2994.000  LFT |       0.09000        269.46|                            | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0023 808-06713             59805.000  LFT |       0.09000       5382.45|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0024 808-06714             47692.000  LFT |       0.09000       4292.28|                            | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0025 808-74815               288.000  LFT |       1.75000        504.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 12 IN.                  |                            |                            | 
0026 808-75297               173.500  LFT |       3.25000        563.88|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0027 808-75320                 6.000  EACH|      80.00000        480.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0028 808-75325                 4.000  EACH|     115.00000        460.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0029 808-75998               746.000  EACH|      19.00000      14174.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  1,334,370.00|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,334,370.00|                            | 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,484,198.17                                                  ROUTE : 15 
     CALL ORDER   : 341                     CONTRACT ID : RS-27060-A                   COUNTIES : ELKHART 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/16/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 452000H 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION                                                    $  1,255,274.98     100.0000% 
   2   35-1185040     NIBLOCK EXCAVATING, INC.                                               $  1,298,272.99     103.4253% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,356,456.48     108.0605% 
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1185040              |(3) 35-0918397     
                                          |BROOKS CONSTRUCTION         |NIBLOCK EXCAVATING, INC.    |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    7000.00000       7000.00|    6850.00000       6850.00|    3515.00000        3515.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 5.000  MOS |    1535.00000       7675.00|    1600.00000       8000.00|    1840.00000        9200.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   62570.00000      62570.00|   64000.00000      64000.00|   67800.00000       67800.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02240              5261.000  SYS |       5.20000      27357.20|       7.25000      38142.25|       5.35000       28146.35 
  PAVEMENT REMOVAL                        |                            |                            | 
0005 202-02241              2867.000  LFT |       1.75000       5017.25|       1.75000       5017.25|       1.75000        5017.25 
  GUARDRAIL, REMOVE                       |                            |                            | 
0006 202-02271                32.000  EACH|     190.00000       6080.00|     200.00000       6400.00|     194.00000        6208.00 
  HEADWALL, REMOVE                        |                            |                            | 
0007 202-02278                30.000  LFT |       7.00000        210.00|       2.00000         60.00|       7.30000         219.00 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0008 202-02772                 1.000  EACH|     100.00000        100.00|     150.00000        150.00|     190.00000         190.00 
  CASTING, REMOVE                         |                            |                            | 
0009 202-74035                12.000  EACH|      25.00000        300.00|      25.00000        300.00|      25.00000         300.00 
  SIGN, REMOVE                            |                            |                            | 
0010 202-90277                 2.000  EACH|     350.00000        700.00|     350.00000        700.00|     350.00000         700.00 
  DETECTOR HOUSING, REMOVE                |                            |                            | 
0011 202-93741                 8.000  EACH|     380.00000       3040.00|     450.00000       3600.00|     380.00000        3040.00 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0012 202-94747                12.000  EACH|      25.00000        300.00|      25.00000        300.00|      25.00000         300.00 
  POST, REMOVE                            |                            |                            | 
0013 202-94793               280.000  LFT |      18.05000       5054.00|      11.00000       3080.00|      18.05000        5054.00 
  BARRIER, MEDIAN, CONCRETE, REMOVE       |                            |                            | 
0014 202-95027                 1.000  EACH|     475.00000        475.00|     475.00000        475.00|     475.00000         475.00 
  IMPACT ATTENUATOR, REMOVE               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,484,198.17                                                  ROUTE : 15 
     CALL ORDER   : 341                     CONTRACT ID : RS-27060-A                   COUNTIES : ELKHART 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1185040              |(3) 35-0918397     
                                          |BROOKS CONSTRUCTION         |NIBLOCK EXCAVATING, INC.    |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 203-02000              2800.000  CYS |       9.00000      25200.00|      11.00000      30800.00|      11.55000       32340.00 
  EXCAVATION, COMMON                      |                            |                            | 
0016 207-07498              9900.000  SYS |       5.00000      49500.00|       1.25000      12375.00|       8.85000       87615.00 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0017 301-07448               382.000  TON |      12.00000       4584.00|      14.00000       5348.00|      24.00000        9168.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0018 303-07449              3150.000  TON |       9.00000      28350.00|      13.00000      40950.00|      13.85000       43627.50 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0019 304-07490              1146.000  TON |      79.00000      90534.00|     100.00000     114600.00|      92.00000      105432.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0020 304-07493               125.000  TON |      50.00000       6250.00|      45.00000       5625.00|      40.00000        5000.00 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0021 306-08033             63450.000  SYS |       0.32000      20304.00|       1.00000      63450.00|       0.50000       31725.00 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0022 306-08043             22685.000  SYS |       0.01000        226.85|       0.10000       2268.50|       0.10000        2268.50 
  MILLING, TRANSITION                     |                            |                            | 
0023 401-06264                        LUMP|    4000.00000       4000.00|   10000.00000      10000.00|    1240.00000        1240.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0024 401-07320               916.000  TON |      32.50000      29770.00|      31.00000      28396.00|      32.60000       29861.60 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            | 
0025 401-07322              5694.000  TON |      32.50000     185055.00|      31.00000     176514.00|      30.70000      174805.80 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                            |                            | 
0026 401-07370              1221.000  TON |      29.50000      36019.50|      30.00000      36630.00|      27.90000       34065.90 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 12.5 mm |                            |                            | 
0027 401-07372              7854.000  TON |      29.50000     231693.00|      30.00000     235620.00|      26.90000      211272.60 
  QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm |                            |                            | 
0028 401-07408              6285.000  TON |      28.00000     175980.00|      27.00000     169695.00|      28.90000      181636.50 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                            |                            | 
0029 402-07451               200.000  TON |      35.00000       7000.00|      30.00000       6000.00|      36.70000        7340.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0030 406-05520                46.000  TON |     140.00000       6440.00|     100.00000       4600.00|     100.00000        4600.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0031 601-01522                 4.000  EACH|    1195.00000       4780.00|    1195.00000       4780.00|    1195.00000        4780.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0032 601-06224                 1.000  EACH|   38970.00000      38970.00|   40000.00000      40000.00|   38970.00000       38970.00 
  IMPACT ATTENUATOR, CR, W1, TL-2         |                            |                            | 
0033 601-94689                 8.000  EACH|    3000.00000      24000.00|    2260.00000      18080.00|    3190.00000       25520.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0034 601-97774                 2.000  EACH|    1000.00000       2000.00|    1000.00000       2000.00|    1000.00000        2000.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,484,198.17                                                  ROUTE : 15 
     CALL ORDER   : 341                     CONTRACT ID : RS-27060-A                   COUNTIES : ELKHART 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1185040              |(3) 35-0918397     
                                          |BROOKS CONSTRUCTION         |NIBLOCK EXCAVATING, INC.    |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 601-99105              2867.000  LFT |      10.15000      29100.05|      10.05000      28813.35|      10.05000       28813.35 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0036 602-06729                14.000  EACH|       6.00000         84.00|       6.00000         84.00|       6.00000          84.00 
  BARRIER DELINEATOR                      |                            |                            | 
0037 602-06944               280.000  LFT |      60.00000      16800.00|      65.00000      18200.00|      65.00000       18200.00 
  BARRIER, CONCRETE, 33 IN.               |                            |                            | 
0038 605-06140                35.000  LFT |      30.00000       1050.00|      25.00000        875.00|      23.00000         805.00 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0039 610-07487               210.000  TON |      68.00000      14280.00|      55.00000      11550.00|      86.00000       18060.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0040 715-06063                89.000  LFT |      95.41000       8491.49|      65.00000       5785.00|      95.41000        8491.49 
  PIPE, POLYETHYLENE LINER, 22 IN.        |                            |                            | 
0041 715-46000                28.000  EACH|     210.00000       5880.00|     130.00000       3640.00|     228.00000        6384.00 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0042 715-46005                 4.000  EACH|     260.00000       1040.00|     180.00000        720.00|     244.00000         976.00 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0043 715-46040                 2.000  EACH|     750.00000       1500.00|     450.00000        900.00|     573.00000        1146.00 
  PIPE END SECTION, 36 IN.                |                            |                            | 
0044 720-44000                 3.000  EACH|     250.00000        750.00|     225.00000        675.00|     260.00000         780.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0045 720-44055                 1.000  EACH|     650.00000        650.00|     500.00000        500.00|     650.00000         650.00 
  CASTING, 10, FURNISH AND ADJUST TO GRADE|                            |                            | 
0046 801-06203              7040.000  LFT |       0.22000       1548.80|       0.20000       1408.00|       0.22000        1548.80 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0047 801-06207              7040.000  LFT |       0.82000       5772.80|       1.00000       7040.00|       0.82000        5772.80 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0048 801-06640                32.000  EACH|      92.00000       2944.00|      92.00000       2944.00|      75.00000        2400.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0049 801-06775                        LUMP|   34000.00000      34000.00|   35000.00000      35000.00|   62660.00000       62660.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0050 801-07215                 1.000  DAY |     800.00000        800.00|     500.00000        500.00|     460.00000         460.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
0051 802-05704               160.000  LFT |       7.00000       1120.00|       7.00000       1120.00|       7.00000        1120.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                            |                            | 
  ANCHOR BASE                             |                            |                            | 
0052 802-76025                91.000  SFT |      18.00000       1638.00|      18.00000       1638.00|      18.00000        1638.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0053 805-02328              1050.000  LFT |       1.00000       1050.00|       1.00000       1050.00|       1.00000        1050.00 
  SIGNAL CABLE, 1C 14GA.                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,484,198.17                                                  ROUTE : 15 
     CALL ORDER   : 341                     CONTRACT ID : RS-27060-A                   COUNTIES : ELKHART 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1185040              |(3) 35-0918397     
                                          |BROOKS CONSTRUCTION         |NIBLOCK EXCAVATING, INC.    |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0054 805-78795               320.000  LFT |       9.50000       3040.00|       9.50000       3040.00|       9.50000        3040.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0055 805-78800                 2.000  EACH|       5.20000         10.40|     520.00000       1040.00|     520.00000        1040.00 
  SIGNAL DETECTOR HOUSING INSTALL         |                            |                            | 
0056 808-03631             35200.000  LFT |       0.32000      11264.00|       0.32000      11264.00|       0.32000       11264.00 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            | 
0057 808-03632              8104.000  LFT |       0.32000       2593.28|       0.32000       2593.28|       0.32000        2593.28 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            | 
0058 808-04896              4060.000  LFT |       0.32000       1299.20|       0.32000       1299.20|       0.32000        1299.20 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0059 808-06680                71.000  LFT |       4.75000        337.25|       4.75000        337.25|       4.75000         337.25 
  TRANSVERSE MARKINGS, EPOXY , SOLID,     |                            |                            | 
  WHITE, 12 IN., CROSSHATCH               |                            |                            | 
0060 808-06680                82.000  LFT |       2.90000        237.80|       2.90000        237.80|       2.90000         237.80 
  TRANSVERSE MARKINGS, EPOXY , SOLID,     |                            |                            | 
  WHITE, 8 IN., CROSSHATCH LINE           |                            |                            | 
0061 808-06680               411.000  LFT |       0.01000          4.11|       0.01000          4.11|       0.01000           4.11 
  TRANSVERSE MARKINGS, EPOXY , SOLID,     |                            |                            | 
  YELLOW, 8 IN., CROSSHATCH               |                            |                            | 
0062 808-07310               160.000  LFT |       4.75000        760.00|       4.75000        760.00|       4.75000         760.00 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            | 
  YELLOW, CROSSHATCH, 12 IN.              |                            |                            | 
0063 808-74805                60.000  LFT |      11.40000        684.00|      11.40000        684.00|      11.40000         684.00 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            | 
  24 IN.                                  |                            |                            | 
0064 808-74807                 7.000  EACH|     145.00000       1015.00|     145.00000       1015.00|     145.00000        1015.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            | 
  INDICATIONS ARROWS                      |                            |                            | 
0065 808-74808                 2.000  EACH|     150.00000        300.00|     150.00000        300.00|     150.00000         300.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            | 
  (ONLY)                                  |                            |                            | 
0066 808-75996               246.000  EACH|       4.00000        984.00|       3.00000        738.00|       6.90000        1697.40 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0067 808-75998               246.000  EACH|      17.00000       4182.00|      17.00000       4182.00|      17.00000        4182.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0068 808-94455               200.000  LFT |       3.15000        630.00|       3.15000        630.00|       3.15000         630.00 
  TRANSVERSE MARKINGS, EPOXY, CROSSWALK,  |                            |                            | 
  6 IN.                                   |                            |                            | 
0069 808-06716              5800.000  LFT |       0.50000       2900.00|       0.50000       2900.00|       0.50000        2900.00 
  LINE, REMOVE                            |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 341 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,484,198.17                                                  ROUTE : 15 
     CALL ORDER   : 341                     CONTRACT ID : RS-27060-A                   COUNTIES : ELKHART 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1185040              |(3) 35-0918397     
                                          |BROOKS CONSTRUCTION         |NIBLOCK EXCAVATING, INC.    |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     SECTION TOTALS                       |             $  1,255,274.98|             $  1,298,272.99|                $  1,356,456.48 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,255,274.98|             $  1,298,272.99|                $  1,356,456.48 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 351 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,183,740.76                                                  ROUTE : 66, 166 
     CALL ORDER   : 351                     CONTRACT ID : RS-27100-A                   COUNTIES : PERRY 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 11/15/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3262015 
                                                                                                  326200N 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  2,335,000.00     100.0000% 
   2   35-0626844     RUDOLPH, J.H. & CO                                                     $  2,773,828.51     118.7935% 
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-0626844              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|   12500.00000      12500.00|   20000.00000      20000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                10.000  MOS |    1100.00000      11000.00|    1680.00000      16800.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  116000.00000     116000.00|  135000.00000     135000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02241              1525.000  LFT |       2.50000       3812.50|       2.50000       3812.50| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0005 202-02271                 1.000  EACH|     215.00000        215.00|     950.00000        950.00| 
  HEADWALL, REMOVE                        |                            |                            | 
0006 202-02676               500.000  TON |       4.10000       2050.00|       6.00000       3000.00| 
  TRANSPORTATION OF SALVAGEABLE MILLED    |                            |                            | 
  MATERIAL                                |                            |                            | 
0007 202-93741                29.000  EACH|     100.00000       2900.00|     265.00000       7685.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0008 203-02000                76.500  CYS |      12.10000        925.65|      32.00000       2448.00| 
  EXCAVATION, COMMON                      |                            |                            | 
0009 203-02376                        LUMP|   50000.00000      50000.00|   65000.00000      65000.00| 
  EXCAVATION, COMMON, FOR DITCH GRADING   |                            |                            | 
0010 205-06932               284.000  LFT |       1.90000        539.60|       1.90000        539.60| 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0011 211-07454               535.000  CYS |      17.50000       9362.50|      54.60000      29211.00| 
  STRUCTURE BACKFILL                      |                            |                            | 
0012 303-07449              1820.000  TON |      18.00000      32760.00|      18.75000      34125.00| 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0013 304-07490              1635.000  TON |      80.00000     130800.00|      84.00000     137340.00| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0014 304-07493              5400.000  TON |      33.00000     178200.00|      35.75000     193050.00| 
  WIDENING WITH HMA, TYPE B               |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 351 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,183,740.76                                                  ROUTE : 66, 166 
     CALL ORDER   : 351                     CONTRACT ID : RS-27100-A                   COUNTIES : PERRY 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-0626844              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 306-08033            199130.000  SYS |       0.18000      35843.40|       0.67000     133417.10| 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0016 306-08034              8205.000  SYS |       0.21000       1723.05|       1.30000      10666.50| 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0017 306-08043             11260.000  SYS |       0.87000       9796.20|       1.65000      18579.00| 
  MILLING, TRANSITION                     |                            |                            | 
0018 401-07321             23250.000  TON |      31.00000     720750.00|      33.50000     778875.00| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0019 401-07327               725.000  TON |      35.00000      25375.00|      44.50000      32262.50| 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                            |                            | 
0020 401-07390              9800.000  TON |      30.00000     294000.00|      31.00000     303800.00| 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0021 402-07451              1500.000  TON |      33.00000      49500.00|      43.80000      65700.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0022 405-05517                95.000  TON |     280.00000      26600.00|     245.00000      23275.00| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0023 406-05520               102.000  TON |     175.00000      17850.00|     180.00000      18360.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0024 601-01522                 4.000  EACH|    1685.00000       6740.00|    1685.00000       6740.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0025 601-01625                 5.000  EACH|    1475.00000       7375.00|    1475.00000       7375.00| 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 1                               |                            |                            | 
0026 601-01846                10.000  EACH|    1795.00000      17950.00|    1795.00000      17950.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 3                               |                            |                            | 
0027 601-93346                12.000  EACH|      72.00000        864.00|      72.00000        864.00| 
  GUARD RAIL CONNECTOR, AS                |                            |                            | 
0028 601-94689                38.000  EACH|    3000.00000     114000.00|    2700.00000     102600.00| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0029 601-99105               670.000  LFT |      13.50000       9045.00|      13.50000       9045.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0030 610-07487              2075.000  TON |      43.00000      89225.00|      55.00000     114125.00| 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0031 611-06497                34.000  EACH|     105.00000       3570.00|     175.00000       5950.00| 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0032 611-06498                 4.000  EACH|     145.00000        580.00|     225.00000        900.00| 
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            | 
0033 616-02320              2960.000  SYS |       1.40000       4144.00|       2.35000       6956.00| 
  GEOTEXTILES                             |                            |                            | 
0034 616-06451              1355.000  TON |      18.60000      25203.00|      28.00000      37940.00| 
  RIPRAP, UNIFORM                         |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 351 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,183,740.76                                                  ROUTE : 66, 166 
     CALL ORDER   : 351                     CONTRACT ID : RS-27100-A                   COUNTIES : PERRY 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-0626844              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 621-06559               210.000  SYS |       5.65000       1186.50|       5.65000       1186.50| 
  MULCHED SEEDING, R                      |                            |                            | 
0036 702-90915                 1.000  CYS |     555.00000        555.00|    4000.00000       4000.00| 
  CONCRETE, A                             |                            |                            | 
0037 715-05118                44.000  LFT |      31.00000       1364.00|     101.00000       4444.00| 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                            |                            | 
0038 715-05119                66.000  LFT |      35.00000       2310.00|     150.00000       9900.00| 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            | 
0039 715-05121                91.000  LFT |      45.00000       4095.00|     165.00000      15015.00| 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            | 
0040 715-05123               133.000  LFT |      48.00000       6384.00|     140.00000      18620.00| 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            | 
0041 715-05127                56.000  LFT |      75.00000       4200.00|     175.00000       9800.00| 
  PIPE, TYPE 1, CURCULAR, 42 IN.          |                            |                            | 
0042 715-05128               125.000  LFT |      83.00000      10375.00|     135.00000      16875.00| 
  PIPE, TYPE 1, CIRCULAR, 48 IN.          |                            |                            | 
0043 715-05129                70.000  LFT |      84.00000       5880.00|     130.00000       9100.00| 
  PIPE, TYPE 1, CIRCULAR, 54 IN.          |                            |                            | 
0044 715-05169                70.000  LFT |      39.00000       2730.00|      65.00000       4550.00| 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            | 
0045 715-05842                 2.000  EACH|     964.00000       1928.00|    1600.00000       3200.00| 
  CONCRETE ANCHOR, 42 IN.                 |                            |                            | 
0046 715-06004                 6.000  EACH|    1060.00000       6360.00|    1200.00000       7200.00| 
  CONCRETE ANCHOR, 48 IN.                 |                            |                            | 
0047 715-06492                 2.000  EACH|    1285.00000       2570.00|    1600.00000       3200.00| 
  CONCRETE ANCHOR, 54 IN.                 |                            |                            | 
0048 715-46010                 3.000  EACH|     245.00000        735.00|     425.00000       1275.00| 
  PIPE END SECTION, 18 IN.                |                            |                            | 
0049 715-46020                 4.000  EACH|     278.00000       1112.00|     525.00000       2100.00| 
  PIPE END SECTION, 24 IN.                |                            |                            | 
0050 715-95325               372.000  LFT |      47.50000      17670.00|      42.00000      15624.00| 
  INVERT, CONCRETE PAVED                  |                            |                            | 
0051 718-52610                24.000  CYS |      64.00000       1536.00|      40.00000        960.00| 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0052 725-06858                74.000  LFT |     138.00000      10212.00|     138.00000      10212.00| 
  PIPE LINER, THERMOPLASTIC, 36 IN.       |                            |                            | 
0053 725-06870                62.000  LFT |     104.00000       6448.00|     104.00000       6448.00| 
  PIPE LINER, THERMOPLASTIC, 30 IN.       |                            |                            | 
0054 801-06203             14670.000  LFT |       0.34000       4987.80|       1.25000      18337.50| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0055 801-06207             14670.000  LFT |       0.61000       8948.70|       0.50000       7335.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 351 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,183,740.76                                                  ROUTE : 66, 166 
     CALL ORDER   : 351                     CONTRACT ID : RS-27100-A                   COUNTIES : PERRY 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-0626844              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0056 801-06640                67.000  EACH|     110.00000       7370.00|      68.00000       4556.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0057 801-06775                        LUMP|  112222.00000     112222.00|  152881.11000     152881.11| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0058 808-06712             10605.000  LFT |       0.08000        848.40|       0.08000        848.40| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0059 808-06713            293345.000  LFT |       0.08000      23467.60|       0.08000      23467.60| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0060 808-06714            231715.000  LFT |       0.08000      18537.20|       0.08000      18537.20| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0061 808-75297               108.000  LFT |       8.00000        864.00|       7.40000        799.20| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0062 808-75996              2218.000  EACH|       3.05000       6764.90|       3.10000       6875.80| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0063 808-75998              3160.000  EACH|      16.50000      52140.00|      16.50000      52140.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  2,335,000.00|             $  2,773,828.51| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  2,335,000.00|             $  2,773,828.51| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 361 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,731,961.10                                                  ROUTE : SR 61 
     CALL ORDER   : 361                     CONTRACT ID : RS-27103-A                   COUNTIES : PIKE            KNOX 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 11/15/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 02420AD 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  2,595,000.00     100.0000% 
   2   35-0626844     RUDOLPH, J.H. & CO                                                     $  2,652,144.05     102.2020% 
   3   35-1418333     ROGERS GROUP, INC.                                                     $  2,684,712.89     103.4571% 
   4   35-1139301     E & B PAVING, INC.                                                     $  2,846,873.81     109.7061% 
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-0626844              |(3) 35-1418333     
                                          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO          |ROGERS GROUP, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   RESURFACE                                                            
                                          |                            |                            | 
0001 105-06845                        LUMP|   10000.00000      10000.00|   25000.00000      25000.00|   12000.00000       12000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                15.000  MOS |    1350.00000      20250.00|    1500.00000      22500.00|    1000.00000       15000.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|  129750.00000     129750.00|  132500.00000     132500.00|  135000.00000      135000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02241                50.000  LFT |       3.00000        150.00|       5.00000        250.00|       3.20000         160.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0005 202-02272               143.000  LFT |       8.50000       1215.50|      18.00000       2574.00|       9.10000        1301.30 
  PAVED SIDE DITCH, REMOVE                |                            |                            | 
0006 202-02278              2070.000  LFT |       9.20000      19044.00|      12.00000      24840.00|       9.80000       20286.00 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0007 202-52710               905.000  SYS |      11.20000      10136.00|      20.00000      18100.00|      12.00000       10860.00 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0008 202-93741                44.000  EACH|     115.00000       5060.00|     325.00000      14300.00|     123.00000        5412.00 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0009 203-02000               225.000  CYS |      13.70000       3082.50|      16.00000       3600.00|      14.50000        3262.50 
  EXCAVATION, COMMON                      |                            |                            | 
0010 203-02376                        LUMP|   15800.00000      15800.00|   35000.00000      35000.00|   16850.00000       16850.00 
  EXCAVATION, COMMON, FOR DITCH GRADING   |                            |                            | 
0011 205-06932               624.000  LFT |       3.10000       1934.40|       3.10000       1934.40|       3.30000        2059.20 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0012 211-02050                10.000  CYS |      25.90000        259.00|      85.00000        850.00|      27.50000         275.00 
  B BORROW                                |                            |                            | 
0013 211-07454               280.000  CYS |      25.90000       7252.00|      49.00000      13720.00|      27.50000        7700.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0014 303-07449              2200.000  TON |      13.85000      30470.00|      20.00000      44000.00|      20.00000       44000.00 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 361 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,731,961.10                                                  ROUTE : SR 61 
     CALL ORDER   : 361                     CONTRACT ID : RS-27103-A                   COUNTIES : PIKE            KNOX 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-0626844              |(3) 35-1418333     
                                          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO          |ROGERS GROUP, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 304-07490              2700.000  TON |     123.00000     332100.00|     135.00000     364500.00|      85.00000      229500.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0016 306-08034             24000.000  SYS |       0.17000       4080.00|       1.05000      25200.00|       0.47000       11280.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0017 306-08042            244000.000  SYS |       0.25000      61000.00|       0.50000     122000.00|       0.27000       65880.00 
  MILLING, SCARIFICATION/PROFILE          |                            |                            | 
0018 306-08043             36580.000  SYS |       0.29000      10608.20|       0.50000      18290.00|       1.45000       53041.00 
  MILLING, TRANSITION                     |                            |                            | 
0019 401-07321             21100.000  TON |      40.00000     844000.00|      30.50000     643550.00|      39.50000      833450.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0020 401-07327              4010.000  TON |      41.00000     164410.00|      40.00000     160400.00|      41.25000      165412.50 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                            |                            | 
0021 402-07451               500.000  TON |      40.00000      20000.00|      38.50000      19250.00|      70.00000       35000.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0022 405-05517                58.000  TON |     265.00000      15370.00|     275.00000      15950.00|     180.00000       10440.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0023 406-05520                90.000  TON |     172.00000      15480.00|     195.00000      17550.00|     180.00000       16200.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0024 601-01626                 1.000  EACH|    1625.00000       1625.00|    1625.00000       1625.00|    1735.00000        1735.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 2                               |                            |                            | 
0025 601-01701                 1.000  EACH|    1945.00000       1945.00|    1945.00000       1945.00|    2075.00000        2075.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 2                               |                            |                            | 
0026 601-01846                 4.000  EACH|    1880.00000       7520.00|    1880.00000       7520.00|    2000.00000        8000.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 3                               |                            |                            | 
0027 601-06854                 2.000  EACH|    2125.00000       4250.00|    2125.00000       4250.00|    2265.00000        4530.00 
  GUARDRAIL, W-BEAM, NESTED               |                            |                            | 
0028 601-94689                43.000  EACH|    3500.00000     150500.00|    3500.00000     150500.00|    2175.00000       93525.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0029 601-95300                 4.000  EACH|      75.00000        300.00|      75.00000        300.00|      80.00000         320.00 
  CONNECTOR, A S                          |                            |                            | 
0030 601-95344                45.000  LFT |      62.00000       2790.00|     120.00000       5400.00|      66.00000        2970.00 
  HANDRAIL, PEDESTRIAN                    |                            |                            | 
0031 601-99105               363.000  LFT |      13.45000       4882.35|      13.45000       4882.35|      14.25000        5172.75 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0032 604-06070               172.000  SYS |      41.80000       7189.60|      55.00000       9460.00|      45.50000        7826.00 
  SIDEWALK, CONCRETE                      |                            |                            | 
0033 604-07894               186.000  SYS |      72.60000      13503.60|      63.00000      11718.00|      79.00000       14694.00 
  CURB RAMP, CONCRETE, A                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,731,961.10                                                  ROUTE : SR 61 
     CALL ORDER   : 361                     CONTRACT ID : RS-27103-A                   COUNTIES : PIKE            KNOX 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-0626844              |(3) 35-1418333     
                                          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO          |ROGERS GROUP, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 604-07896                98.100  SYS |      64.50000       6327.45|      63.00000       6180.30|      68.00000        6670.80 
  CURB RAMP, CONCRETE, B                  |                            |                            | 
0035 604-07899                17.600  SYS |      64.50000       1135.20|      80.20000       1411.52|      69.00000        1214.40 
  CURB RAMP, CONCRETE, E                  |                            |                            | 
0036 604-07901               493.000  SYS |      74.60000      36777.80|      88.00000      43384.00|      78.50000       38700.50 
  CURB RAMP, CONCRETE, G                  |                            |                            | 
0037 604-07902                54.000  SYS |      74.60000       4028.40|      83.00000       4482.00|      79.50000        4293.00 
  CURB RAMP, CONCRETE, H                  |                            |                            | 
0038 604-44251                 0.440  CYS |    1200.00000        528.00|    1000.00000        440.00|    1300.00000         572.00 
  STEPS, CONCRETE                         |                            |                            | 
0039 610-07487              2700.000  TON |      50.00000     135000.00|      40.00000     108000.00|      80.00000      216000.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0040 612-04315               233.000  TON |     730.00000     170090.00|     730.00000     170090.00|     775.00000      180575.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            | 
0041 612-60410              4656.000  EACH|       6.50000      30264.00|       6.50000      30264.00|       7.00000       32592.00 
  DRILLED HOLE FOR UNDERSEAL              |                            |                            | 
0042 616-02320              1225.000  SYS |       2.20000       2695.00|       1.00000       1225.00|       2.35000        2878.75 
  GEOTEXTILES                             |                            |                            | 
0043 616-06451              1535.000  TON |      33.70000      51729.50|      29.00000      44515.00|      36.00000       55260.00 
  RIPRAP, UNIFORM                         |                            |                            | 
0044 621-01004                 2.000  EACH|     600.00000       1200.00|     650.00000       1300.00|     695.00000        1390.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0045 621-06559              2400.000  SYS |       0.60000       1440.00|       0.66000       1584.00|       0.70000        1680.00 
  MULCHED SEEDING, R                      |                            |                            | 
0046 621-06567                 2.200  MG  |       1.00000          2.20|       1.00000          2.20|       1.00000           2.20 
  WATER                                   |                            |                            | 
0047 621-06575               546.000  SYS |       2.80000       1528.80|       6.00000       3276.00|       4.75000        2593.50 
  SODDING, NURSERY                        |                            |                            | 
0048 702-90915                27.500  CYS |     612.00000      16830.00|     500.00000      13750.00|     650.00000       17875.00 
  CONCRETE, A                             |                            |                            | 
0049 703-51030               515.000  LBS |       1.30000        669.50|       4.25000       2188.75|       1.40000         721.00 
  REINFORCING STEEL                       |                            |                            | 
0050 715-05119               286.000  LFT |     102.00000      29172.00|     120.00000      34320.00|     110.00000       31460.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            | 
0051 715-05121               120.000  LFT |     214.00000      25680.00|     120.00000      14400.00|     230.00000       27600.00 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            | 
0052 715-05169                60.000  LFT |      86.00000       5160.00|      90.00000       5400.00|      92.00000        5520.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            | 
0053 715-06957                41.000  LFT |       8.00000        328.00|      10.00000        410.00|       8.50000         348.50 
  PIPE, TYPE 4, CIRCULAR, 3 IN.           |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,731,961.10                                                  ROUTE : SR 61 
     CALL ORDER   : 361                     CONTRACT ID : RS-27103-A                   COUNTIES : PIKE            KNOX 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-0626844              |(3) 35-1418333     
                                          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO          |ROGERS GROUP, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0054 715-46005                13.000  EACH|     375.00000       4875.00|     400.00000       5200.00|     400.00000        5200.00 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0055 715-46010                 4.000  EACH|     445.00000       1780.00|     425.00000       1700.00|     475.00000        1900.00 
  PIPE END SECTION, 18 IN.                |                            |                            | 
0056 720-45030                 2.000  EACH|    2560.00000       5120.00|    3500.00000       7000.00|    2700.00000        5400.00 
  INLET, E7                               |                            |                            | 
0057 801-06203              8695.000  LFT |       0.35000       3043.25|       1.00000       8695.00|       0.20000        1739.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0058 801-06207              8695.000  LFT |       0.95000       8260.25|       1.45000      12607.75|       0.60000        5217.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0059 801-06640               119.000  EACH|      79.00000       9401.00|      79.00000       9401.00|     155.00000       18445.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0060 801-06775                        LUMP|   39389.47000      39389.47|  110000.00000     110000.00|   86000.00000       86000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0061 805-78470              2756.000  LFT |       0.42000       1157.52|       0.42000       1157.52|       0.45000        1240.20 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0062 805-78795              1040.000  LFT |       7.75000       8060.00|       7.75000       8060.00|       8.26360        8594.14 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0063 808-06703              2150.000  LFT |       0.50000       1075.00|       0.50000       1075.00|       0.50000        1075.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0064 808-06706               273.000  LFT |       3.50000        955.50|       3.50000        955.50|       3.20000         873.60 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                            |                            | 
  IN.                                     |                            |                            | 
0065 808-06712              9250.000  LFT |       0.08000        740.00|       0.08000        740.00|       0.10000         925.00 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0066 808-06713            169150.000  LFT |       0.08000      13532.00|       0.08000      13532.00|       0.09000       15223.50 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0067 808-06714            122100.000  LFT |       0.08000       9768.00|       0.08000       9768.00|       0.09600       11721.60 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0068 808-75215               162.000  LFT |       1.75000        283.50|       1.75000        283.50|       1.00000         162.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                            |                            | 
  IN.                                     |                            |                            | 
0069 808-75240               275.000  LFT |       0.50000        137.50|       0.50000        137.50|       0.50000         137.50 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0070 808-75245              1100.000  LFT |       0.50000        550.00|       0.50000        550.00|       0.50000         550.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0071 808-75260               750.000  LFT |       1.75000       1312.50|       1.75000       1312.50|       1.00000         750.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,731,961.10                                                  ROUTE : SR 61 
     CALL ORDER   : 361                     CONTRACT ID : RS-27103-A                   COUNTIES : PIKE            KNOX 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-0626844              |(3) 35-1418333     
                                          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO          |ROGERS GROUP, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0072 808-75290               799.000  LFT |       3.50000       2796.50|       3.50000       2796.50|       3.15000        2516.85 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 24 IN.  |                            |                            | 
0073 808-75297               381.000  LFT |       3.50000       1333.50|       3.50000       1333.50|       3.15000        1200.15 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0074 808-75300              1002.000  LFT |       0.86000        861.72|       0.86000        861.72|       0.85000         851.70 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 6 IN.                   |                            |                            | 
0075 808-75320                11.000  EACH|      53.00000        583.00|      53.00000        583.00|      53.75000         591.25 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0076 808-75325                 6.000  EACH|      76.00000        456.00|      76.00000        456.00|      64.50000         387.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0077 808-75340                 6.000  EACH|     282.00000       1692.00|     282.00000       1692.00|     420.00000        2520.00 
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            | 
  THERMOPLASTIC, WORD, RXR                |                            |                            | 
0078 808-75350                 1.000  EACH|     125.00000        125.00|     125.00000        125.00|     105.00000         105.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (SCHOOL)            |                            |                            | 
0079 808-75996              1935.000  EACH|       3.05000       5901.75|       3.50000       6772.50|       6.20000       11997.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0080 808-75998              1935.000  EACH|      17.10000      33088.50|      17.10000      33088.50|      18.00000       34830.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0081 808-92027              1862.000  LFT |       1.17000       2178.54|       1.17000       2178.54|       0.75000        1396.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                            |                            | 
  IN.                                     |                            |                            | 
     SECTION TOTALS                       |             $  2,595,000.00|             $  2,652,144.05|                $  2,684,712.89 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  2,595,000.00|             $  2,652,144.05|                $  2,684,712.89 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,731,961.10                                                  ROUTE : SR 61 
     CALL ORDER   : 361                     CONTRACT ID : RS-27103-A                   COUNTIES : PIKE            KNOX 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   RESURFACE                                                            
                                          |                            |                            | 
0001 105-06845                        LUMP|   32000.00000      32000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                15.000  MOS |    1500.00000      22500.00|                            | 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|  142300.00000     142300.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02241                50.000  LFT |       5.00000        250.00|                            | 
  GUARDRAIL, REMOVE                       |                            |                            | 
0005 202-02272               143.000  LFT |       8.50000       1215.50|                            | 
  PAVED SIDE DITCH, REMOVE                |                            |                            | 
0006 202-02278              2070.000  LFT |       9.20000      19044.00|                            | 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0007 202-52710               905.000  SYS |      11.20000      10136.00|                            | 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0008 202-93741                44.000  EACH|     250.00000      11000.00|                            | 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0009 203-02000               225.000  CYS |      13.70000       3082.50|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0010 203-02376                        LUMP|   15800.00000      15800.00|                            | 
  EXCAVATION, COMMON, FOR DITCH GRADING   |                            |                            | 
0011 205-06932               624.000  LFT |      10.00000       6240.00|                            | 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0012 211-02050                10.000  CYS |      25.90000        259.00|                            | 
  B BORROW                                |                            |                            | 
0013 211-07454               280.000  CYS |      25.90000       7252.00|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0014 303-07449              2200.000  TON |      28.00000      61600.00|                            | 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0015 304-07490              2700.000  TON |     112.00000     302400.00|                            | 
  HMA PATCHING, TYPE B                    |                            |                            | 
0016 306-08034             24000.000  SYS |       1.20000      28800.00|                            | 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0017 306-08042            244000.000  SYS |       0.45000     109800.00|                            | 
  MILLING, SCARIFICATION/PROFILE          |                            |                            | 
0018 306-08043             36580.000  SYS |       1.20000      43896.00|                            | 
  MILLING, TRANSITION                     |                            |                            | 
0019 401-07321             21100.000  TON |      40.00000     844000.00|                            | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0020 401-07327              4010.000  TON |      43.00000     172430.00|                            | 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,731,961.10                                                  ROUTE : SR 61 
     CALL ORDER   : 361                     CONTRACT ID : RS-27103-A                   COUNTIES : PIKE            KNOX 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 402-07451               500.000  TON |      60.00000      30000.00|                            | 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0022 405-05517                58.000  TON |     325.00000      18850.00|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0023 406-05520                90.000  TON |     150.00000      13500.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0024 601-01626                 1.000  EACH|    1600.00000       1600.00|                            | 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 2                               |                            |                            | 
0025 601-01701                 1.000  EACH|    1700.00000       1700.00|                            | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 2                               |                            |                            | 
0026 601-01846                 4.000  EACH|    1700.00000       6800.00|                            | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 3                               |                            |                            | 
0027 601-06854                 2.000  EACH|    2000.00000       4000.00|                            | 
  GUARDRAIL, W-BEAM, NESTED               |                            |                            | 
0028 601-94689                43.000  EACH|    2350.00000     101050.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0029 601-95300                 4.000  EACH|     200.00000        800.00|                            | 
  CONNECTOR, A S                          |                            |                            | 
0030 601-95344                45.000  LFT |      62.00000       2790.00|                            | 
  HANDRAIL, PEDESTRIAN                    |                            |                            | 
0031 601-99105               363.000  LFT |      15.00000       5445.00|                            | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0032 604-06070               172.000  SYS |      41.80000       7189.60|                            | 
  SIDEWALK, CONCRETE                      |                            |                            | 
0033 604-07894               186.000  SYS |      72.60000      13503.60|                            | 
  CURB RAMP, CONCRETE, A                  |                            |                            | 
0034 604-07896                98.100  SYS |      64.50000       6327.45|                            | 
  CURB RAMP, CONCRETE, B                  |                            |                            | 
0035 604-07899                17.600  SYS |      64.50000       1135.20|                            | 
  CURB RAMP, CONCRETE, E                  |                            |                            | 
0036 604-07901               493.000  SYS |      74.60000      36777.80|                            | 
  CURB RAMP, CONCRETE, G                  |                            |                            | 
0037 604-07902                54.000  SYS |      74.60000       4028.40|                            | 
  CURB RAMP, CONCRETE, H                  |                            |                            | 
0038 604-44251                 0.440  CYS |    1200.00000        528.00|                            | 
  STEPS, CONCRETE                         |                            |                            | 
0039 610-07487              2700.000  TON |      60.00000     162000.00|                            | 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,731,961.10                                                  ROUTE : SR 61 
     CALL ORDER   : 361                     CONTRACT ID : RS-27103-A                   COUNTIES : PIKE            KNOX 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0040 612-04315               233.000  TON |     730.00000     170090.00|                            | 
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            | 
0041 612-60410              4656.000  EACH|       6.50000      30264.00|                            | 
  DRILLED HOLE FOR UNDERSEAL              |                            |                            | 
0042 616-02320              1225.000  SYS |       2.20000       2695.00|                            | 
  GEOTEXTILES                             |                            |                            | 
0043 616-06451              1535.000  TON |      33.70000      51729.50|                            | 
  RIPRAP, UNIFORM                         |                            |                            | 
0044 621-01004                 2.000  EACH|     600.00000       1200.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0045 621-06559              2400.000  SYS |       0.60000       1440.00|                            | 
  MULCHED SEEDING, R                      |                            |                            | 
0046 621-06567                 2.200  MG  |       1.00000          2.20|                            | 
  WATER                                   |                            |                            | 
0047 621-06575               546.000  SYS |       2.80000       1528.80|                            | 
  SODDING, NURSERY                        |                            |                            | 
0048 702-90915                27.500  CYS |     612.00000      16830.00|                            | 
  CONCRETE, A                             |                            |                            | 
0049 703-51030               515.000  LBS |       1.30000        669.50|                            | 
  REINFORCING STEEL                       |                            |                            | 
0050 715-05119               286.000  LFT |     102.00000      29172.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            | 
0051 715-05121               120.000  LFT |     214.00000      25680.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            | 
0052 715-05169                60.000  LFT |      86.00000       5160.00|                            | 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            | 
0053 715-06957                41.000  LFT |       8.00000        328.00|                            | 
  PIPE, TYPE 4, CIRCULAR, 3 IN.           |                            |                            | 
0054 715-46005                13.000  EACH|     375.00000       4875.00|                            | 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0055 715-46010                 4.000  EACH|     445.00000       1780.00|                            | 
  PIPE END SECTION, 18 IN.                |                            |                            | 
0056 720-45030                 2.000  EACH|    2580.00000       5160.00|                            | 
  INLET, E7                               |                            |                            | 
0057 801-06203              8695.000  LFT |       0.50000       4347.50|                            | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0058 801-06207              8695.000  LFT |       1.50000      13042.50|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0059 801-06640               119.000  EACH|      79.00000       9401.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 361 -9 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,731,961.10                                                  ROUTE : SR 61 
     CALL ORDER   : 361                     CONTRACT ID : RS-27103-A                   COUNTIES : PIKE            KNOX 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0060 801-06775                        LUMP|  132000.00000     132000.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0061 805-78470              2756.000  LFT |       0.42000       1157.52|                            | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0062 805-78795              1040.000  LFT |       7.75000       8060.00|                            | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0063 808-06703              2150.000  LFT |       0.50000       1075.00|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0064 808-06706               273.000  LFT |       3.50000        955.50|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                            |                            | 
  IN.                                     |                            |                            | 
0065 808-06712              9250.000  LFT |       0.08000        740.00|                            | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0066 808-06713            169150.000  LFT |       0.08000      13532.00|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0067 808-06714            122100.000  LFT |       0.08000       9768.00|                            | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0068 808-75215               162.000  LFT |       1.75000        283.50|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                            |                            | 
  IN.                                     |                            |                            | 
0069 808-75240               275.000  LFT |       0.50000        137.50|                            | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0070 808-75245              1100.000  LFT |       0.50000        550.00|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0071 808-75260               750.000  LFT |       1.75000       1312.50|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                            |                            | 
0072 808-75290               799.000  LFT |       3.50000       2796.50|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 24 IN.  |                            |                            | 
0073 808-75297               381.000  LFT |       3.50000       1333.50|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0074 808-75300              1002.000  LFT |       0.85000        851.70|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 6 IN.                   |                            |                            | 
0075 808-75320                11.000  EACH|      53.00000        583.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 361 -10 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,731,961.10                                                  ROUTE : SR 61 
     CALL ORDER   : 361                     CONTRACT ID : RS-27103-A                   COUNTIES : PIKE            KNOX 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0076 808-75325                 6.000  EACH|      76.00000        456.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0077 808-75340                 6.000  EACH|     282.00000       1692.00|                            | 
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            | 
  THERMOPLASTIC, WORD, RXR                |                            |                            | 
0078 808-75350                 1.000  EACH|     125.00000        125.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (SCHOOL)            |                            |                            | 
0079 808-75996              1935.000  EACH|       3.50000       6772.50|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0080 808-75998              1935.000  EACH|      17.10000      33088.50|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0081 808-92027              1862.000  LFT |       1.17000       2178.54|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                            |                            | 
  IN.                                     |                            |                            | 
     SECTION TOTALS                       |             $  2,846,873.81|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  2,846,873.81|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 367 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,549,631.50                                                  ROUTE : 35 
     CALL ORDER   : 367                     CONTRACT ID : RS-27117-B                   COUNTIES : CASS 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME :   90  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1465005 
                                                                                                  1465005 
                                                                                                  1465005 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $  4,694,781.20     100.0000% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|   40000.00000      40000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-06904                 1.000  EACH|     150.00000        150.00|                            | 
  PHONE(SUPERVISOR)                       |                            |                            | 
0003 105-06905                 2.000  EACH|     150.00000        300.00|                            | 
  PHONE(INSPECTOR)                        |                            |                            | 
0004 105-06906                 6.000  MOS |     150.00000        900.00|                            | 
  CELLULAR SERVICE(SUPERVISOR)            |                            |                            | 
0005 105-06907                 6.000  MOS |     300.00000       1800.00|                            | 
  CELLULAR SERVICE(INSPECTOR)             |                            |                            | 
0006 105-07039                 7.000  MOS |    2000.00000      14000.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0007 110-01001                        LUMP|  234000.00000     234000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0008 201-01015                        LUMP|    8000.00000       8000.00|                            | 
  CLEARING AND GRUBBING                   |                            |                            | 
0009 202-02240               475.000  SYS |       5.00000       2375.00|                            | 
  PAVEMENT REMOVAL                        |                            |                            | 
0010 202-02241              3046.000  LFT |       1.50000       4569.00|                            | 
  GUARDRAIL, REMOVE                       |                            |                            | 
0011 202-02772                 4.000  EACH|     300.00000       1200.00|                            | 
  CASTING, REMOVE                         |                            |                            | 
0012 202-52710               104.300  SYS |      26.79000       2794.20|                            | 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0013 202-93741                32.000  EACH|     150.00000       4800.00|                            | 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0014 202-96133               243.000  LFT |      12.00000       2916.00|                            | 
  PIPE, REMOVE                            |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 367 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,549,631.50                                                  ROUTE : 35 
     CALL ORDER   : 367                     CONTRACT ID : RS-27117-B                   COUNTIES : CASS 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 203-02000              3000.000  CYS |      35.00000     105000.00|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0016 203-02070              1500.000  CYS |      30.00000      45000.00|                            | 
  BORROW                                  |                            |                            | 
0017 205-06932               300.000  LFT |       7.26000       2178.00|                            | 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0018 211-02050               500.000  CYS |      15.00000       7500.00|                            | 
  B BORROW                                |                            |                            | 
0019 211-07454               350.000  CYS |      15.00000       5250.00|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0020 303-07449             10286.000  TON |       8.00000      82288.00|                            | 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0021 304-07491               375.000  TON |      85.00000      31875.00|                            | 
  HMA PATCHING, TYPE C                    |                            |                            | 
0022 304-07494             24023.000  TON |      46.50000    1117069.50|                            | 
  WIDENING WITH HMA, TYPE C               |                            |                            | 
0023 306-08034            171490.000  SYS |       1.20000     205788.00|                            | 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0024 306-08043              7550.000  SYS |       0.92000       6946.00|                            | 
  MILLING, TRANSITION                     |                            |                            | 
0025 401-06264                        LUMP|   12000.00000      12000.00|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0026 401-07328             21061.000  TON |      41.00000     863501.00|                            | 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0027 401-07398             26882.000  TON |      36.00000     967752.00|                            | 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0028 401-07413               500.000  TON |      46.00000      23000.00|                            | 
  QC/QA-HMA, 3, 70, BASE, 25.0 mm         |                            |                            | 
0029 402-07452               500.000  TON |      40.00000      20000.00|                            | 
  HMA, TYPE C, WEDGE AND LEVEL            |                            |                            | 
0030 406-05520               150.000  TON |      50.00000       7500.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0031 601-01522                 4.000  EACH|    1300.00000       5200.00|                            | 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0032 601-01625                 2.000  EACH|    1600.00000       3200.00|                            | 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 1                               |                            |                            | 
0033 601-01700                 5.000  EACH|    1800.00000       9000.00|                            | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 1                               |                            |                            | 
0034 601-06854                16.000  EACH|    2000.00000      32000.00|                            | 
  GUARDRAIL, W-BEAM, NESTED               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,549,631.50                                                  ROUTE : 35 
     CALL ORDER   : 367                     CONTRACT ID : RS-27117-B                   COUNTIES : CASS 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 601-93346                 4.000  EACH|     100.00000        400.00|                            | 
  GUARD RAIL CONNECTOR, AS                |                            |                            | 
0036 601-94689                47.000  EACH|    2050.00000      96350.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0037 601-97774                 6.000  EACH|     900.00000       5400.00|                            | 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0038 601-99105              7285.500  LFT |      10.50000      76497.75|                            | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0039 604-07896                42.000  SYS |     191.91000       8060.22|                            | 
  CURB RAMP, CONCRETE, B                  |                            |                            | 
0040 604-07897                37.800  SYS |     235.59000       8905.30|                            | 
  CURB RAMP, CONCRETE, C                  |                            |                            | 
0041 604-07901                24.500  SYS |     161.03000       3945.24|                            | 
  CURB RAMP, CONCRETE, G                  |                            |                            | 
0042 605-06120               600.000  LFT |      30.85000      18510.00|                            | 
  CURB, CONCRETE                          |                            |                            | 
0043 606-07484               800.000  LFT |       3.21000       2568.00|                            | 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0044 610-07488              2400.000  TON |      70.00000     168000.00|                            | 
  HMA FOR APPROACHES, TYPE C              |                            |                            | 
0045 611-05330               475.000  SYS |      48.00000      22800.00|                            | 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  6 IN.                                   |                            |                            | 
0046 611-06497                 4.000  EACH|     175.00000        700.00|                            | 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0047 615-06527                 3.000  EACH|     475.00000       1425.00|                            | 
  MONUMENT, SECTION CORNER                |                            |                            | 
0048 616-02320               125.000  SYS |       6.00000        750.00|                            | 
  GEOTEXTILES                             |                            |                            | 
0049 616-06405               120.000  TON |      30.00000       3600.00|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
0050 621-01004                 3.000  EACH|     200.00000        600.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0051 621-06559             15000.000  SYS |       0.38000       5700.00|                            | 
  MULCHED SEEDING, R                      |                            |                            | 
0052 621-06574              5000.000  SYS |       2.76000      13800.00|                            | 
  SODDING                                 |                            |                            | 
0053 715-05118                50.000  LFT |      40.00000       2000.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,549,631.50                                                  ROUTE : 35 
     CALL ORDER   : 367                     CONTRACT ID : RS-27117-B                   COUNTIES : CASS 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0054 715-05175               179.000  LFT |      45.00000       8055.00|                            | 
  PIPE, TYPE 3, CIRCULAR, 30 IN.          |                            |                            | 
0055 715-05177               108.000  LFT |      50.00000       5400.00|                            | 
  PIPE, TYPE 3, CIRCULAR, 36 IN.          |                            |                            | 
0056 715-46000                 2.000  EACH|     250.00000        500.00|                            | 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0057 715-46030                 6.000  EACH|     500.00000       3000.00|                            | 
  PIPE END SECTION, 30 IN.                |                            |                            | 
0058 715-46040                 2.000  EACH|     550.00000       1100.00|                            | 
  PIPE END SECTION, 36 IN.                |                            |                            | 
0059 720-44000                40.000  EACH|     425.00000      17000.00|                            | 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0060 720-44045                 4.000  EACH|     500.00000       2000.00|                            | 
  CASTING, 8, FURNISH AND ADJUST TO GRADE |                            |                            | 
0061 801-01093                12.000  EACH|     400.00000       4800.00|                            | 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0062 801-06203             13464.000  LFT |       0.14000       1884.96|                            | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0063 801-06207              6732.000  LFT |       0.99000       6664.68|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0064 801-06640                64.000  EACH|     125.00000       8000.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0065 801-06775                        LUMP|  267213.86000     267213.86|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0066 804-76295                10.000  EACH|      35.00000        350.00|                            | 
  DELINEATOR, WHITE, 3 IN. DIA            |                            |                            | 
0067 808-06703            128029.000  LFT |       0.23000      29446.67|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0068 808-75240             14390.000  LFT |       0.23000       3309.70|                            | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0069 808-75245             17774.000  LFT |       0.23000       4088.02|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0070 808-75297               100.000  LFT |       5.15000        515.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0071 808-75300               286.000  LFT |       1.35000        386.10|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 6 IN.                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,549,631.50                                                  ROUTE : 35 
     CALL ORDER   : 367                     CONTRACT ID : RS-27117-B                   COUNTIES : CASS 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0072 808-75996               950.000  EACH|       5.32000       5054.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0073 808-75998               950.000  EACH|      17.00000      16150.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  4,694,781.20|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  4,694,781.20|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 371 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,174,632.19                                                  ROUTE : US 24 
     CALL ORDER   : 371                     CONTRACT ID : RS-27122-A                   COUNTIES : NEWTON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME :   60  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 144100L 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  2,815,777.90     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  3,389,669.64     120.3812% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |                 
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   RESURFACE                                                            
                                          |                            |                            | 
0001 105-06845                        LUMP|    7000.00000       7000.00|   14900.00000      14900.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-06904                 1.000  EACH|     100.00000        100.00|      56.32000         56.32| 
  PHONE(SUPERVISOR)                       |                            |                            | 
0003 105-06905                 1.000  EACH|     100.00000        100.00|      56.32000         56.32| 
  PHONE(INSPECTOR)                        |                            |                            | 
0004 105-06906                 6.000  MOS |      80.00000        480.00|      67.58000        405.48| 
  CELLULAR SERVICE(SUPERVISOR)            |                            |                            | 
0005 105-06907                 6.000  MOS |      80.00000        480.00|      67.58000        405.48| 
  CELLULAR SERVICE(INSPECTOR)             |                            |                            | 
0006 105-07039                 6.000  MOS |    2000.00000      12000.00|    2271.44000      13628.64| 
  FIELD OFFICE, B                         |                            |                            | 
0007 110-01001                        LUMP|  140775.00000     140775.00|  134769.53000     134769.53| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0008 202-02241              2692.000  LFT |       1.25000       3365.00|       1.25000       3365.00| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0009 202-02271                 8.000  EACH|     215.00000       1720.00|     433.28000       3466.24| 
  HEADWALL, REMOVE                        |                            |                            | 
0010 202-02278              1023.000  LFT |       7.00000       7161.00|      20.98000      21462.54| 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0011 202-02772                 4.000  EACH|     305.00000       1220.00|     114.55000        458.20| 
  CASTING, REMOVE                         |                            |                            | 
0012 202-93741                 8.000  EACH|     700.00000       5600.00|     340.00000       2720.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0013 203-02000               944.000  CYS |      16.00000      15104.00|      15.72000      14839.68| 
  EXCAVATION, COMMON                      |                            |                            | 
0014 203-02070               400.000  CYS |      31.50000      12600.00|      29.30000      11720.00| 
  BORROW                                  |                            |                            | 
0015 203-02080                 0.400  MILE|   27000.00000      10800.00|   22591.60000       9036.64| 
  LINEAR GRADING                          |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 371 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,174,632.19                                                  ROUTE : US 24 
     CALL ORDER   : 371                     CONTRACT ID : RS-27122-A                   COUNTIES : NEWTON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |                 
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 211-07454               400.000  CYS |      30.00000      12000.00|      19.15000       7660.00| 
  STRUCTURE BACKFILL                      |                            |                            | 
0017 301-07448              2440.000  TON |      17.50000      42700.00|      17.09000      41699.60| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0018 303-07449              8550.000  TON |      11.75000     100462.50|      14.31000     122350.50| 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0019 304-07783               850.000  TON |     125.25000     106462.50|     182.92000     155482.00| 
  HMA PATCHING, TYPE D                    |                            |                            | 
0020 306-08032              5000.000  SYS |       1.75000       8750.00|       2.74000      13700.00| 
  MILLING, TRANSITION                     |                            |                            | 
0021 306-08034            235227.530  SYS |       0.25000      58806.88|       0.46000     108204.66| 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0022 401-06264                        LUMP|    5000.00000       5000.00|    6410.02000       6410.02| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0023 401-07329             19489.000  TON |      41.75000     813665.75|      52.16000    1016546.24| 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                            |                            | 
0024 401-07399             29289.000  TON |      29.25000     856703.25|      38.37000    1123818.93| 
  QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0025 401-07414               795.000  TON |      34.75000      27626.25|      53.47000      42508.65| 
  QC/QA-HMA, 4, 70, BASE, 25.0 mm         |                            |                            | 
0026 406-05520               120.000  TON |     240.00000      28800.00|     168.27000      20192.40| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0027 601-01128                 2.000  EACH|     930.00000       1860.00|     920.00000       1840.00| 
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            | 
0028 601-01522                 6.000  EACH|    1150.00000       6900.00|    1145.00000       6870.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0029 601-01846                 2.000  EACH|    1900.00000       3800.00|    1610.00000       3220.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 3                               |                            |                            | 
0030 601-06854                 5.000  EACH|    2000.00000      10000.00|    1995.00000       9975.00| 
  GUARDRAIL, W-BEAM, NESTED               |                            |                            | 
0031 601-94689                24.000  EACH|    2725.00000      65400.00|    2389.50000      57348.00| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0032 601-97774                 4.000  EACH|    1000.00000       4000.00|    1000.00000       4000.00| 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0033 601-99105              4087.500  LFT |      10.00000      40875.00|       9.80000      40057.50| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0034 604-06069                35.000  SYS |     224.75000       7866.25|     140.54000       4918.90| 
  CURB RAMP, CONCRETE                     |                            |                            | 
0035 605-06120              1100.000  LFT |      16.25000      17875.00|      20.74000      22814.00| 
  CURB, CONCRETE                          |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 371 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,174,632.19                                                  ROUTE : US 24 
     CALL ORDER   : 371                     CONTRACT ID : RS-27122-A                   COUNTIES : NEWTON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |                 
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0036 610-07788              1000.000  TON |      78.75000      78750.00|      91.14000      91140.00| 
  HMA FOR APPROACHES, TYPE D              |                            |                            | 
0037 615-06520                 4.000  EACH|     930.00000       3720.00|     653.27000       2613.08| 
  MONUMENT, RE-ESTABLISH                  |                            |                            | 
0038 615-06527                 4.000  EACH|     950.00000       3800.00|     596.95000       2387.80| 
  MONUMENT, SECTION CORNER                |                            |                            | 
0039 621-01004                 2.000  EACH|     310.00000        620.00|     300.00000        600.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0040 621-06559               200.000  SYS |       3.25000        650.00|       3.16000        632.00| 
  MULCHED SEEDING, R                      |                            |                            | 
0041 621-06574               200.000  SYS |      11.50000       2300.00|      11.50000       2300.00| 
  SODDING                                 |                            |                            | 
0042 702-90915                 0.700  CYS |    1650.00000       1155.00|    1658.13000       1160.69| 
  CONCRETE, A                             |                            |                            | 
0043 715-01354                62.000  LFT |      22.00000       1364.00|      47.31000       2933.22| 
  CLEAN EXISTING PIPE                     |                            |                            | 
0044 715-05019                 8.000  LFT |     160.00000       1280.00|      73.54000        588.32| 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            | 
0045 715-05237                10.000  LFT |     225.00000       2250.00|      81.20000        812.00| 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 6.4   |                            |                            | 
  SQ. FT.                                 |                            |                            | 
0046 715-46005                 6.000  EACH|     300.00000       1800.00|     375.72000       2254.32| 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0047 715-46020                 2.000  EACH|     600.00000       1200.00|     584.45000       1168.90| 
  PIPE END SECTION, 24 IN.                |                            |                            | 
0048 715-46040                 1.000  EACH|    1150.00000       1150.00|     787.03000        787.03| 
  PIPE END SECTION, 36 IN.                |                            |                            | 
0049 715-46095                 1.000  EACH|    1150.00000       1150.00|     891.19000        891.19| 
  PIPE END SECTION, MIN. AREA 6.4 SQ. FT. |                            |                            | 
0050 715-97691                 1.000  EACH|    5555.50000       5555.50|    7482.78000       7482.78| 
  GRATED BOX END SECTION, I, 3:1, 36 IN.  |                            |                            | 
0051 720-44000                17.000  EACH|     525.25000       8929.25|     478.72000       8138.24| 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0052 720-44035                 2.000  EACH|     700.00000       1400.00|     884.19000       1768.38| 
  CASTING, 6, FURNISH AND ADJUST TO GRADE |                            |                            | 
0053 720-44045                 2.000  EACH|     675.00000       1350.00|     850.40000       1700.80| 
  CASTING, 8, FURNISH AND ADJUST TO GRADE |                            |                            | 
0054 801-01093                12.000  EACH|     575.00000       6900.00|     575.00000       6900.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
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                                                                                                                   PAGE : 371 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,174,632.19                                                  ROUTE : US 24 
     CALL ORDER   : 371                     CONTRACT ID : RS-27122-A                   COUNTIES : NEWTON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |                 
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0055 801-06203             11829.000  LFT |       0.25000       2957.25|       0.98000      11592.42| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0056 801-06207              6086.000  LFT |       1.25000       7607.50|       1.05000       6390.30| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0057 801-06640                42.000  EACH|      76.00000       3192.00|      75.00000       3150.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0058 801-06775                        LUMP|  129025.00000     129025.00|   78390.69000      78390.69| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0059 804-76295                10.000  EACH|      16.50000        165.00|      16.00000        160.00| 
  DELINEATOR, WHITE, 3 IN. DIA            |                            |                            | 
0060 805-02503               120.000  LFT |       0.80000         96.00|       9.28000       1113.60| 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            | 
0061 805-78795               120.000  LFT |      12.00000       1440.00|      24.95000       2994.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0062 805-92951                 2.000  EACH|     350.00000        700.00|     859.64000       1719.28| 
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            | 
0063 808-03439                50.000  LFT |       3.00000        150.00|       2.95000        147.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK, WHITE, 24 IN.                |                            |                            | 
0064 808-06703            116899.000  LFT |       0.23000      26886.77|       0.23000      26886.77| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0065 808-75240             13390.000  LFT |       0.23000       3079.70|       0.23000       3079.70| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0066 808-75245             15145.000  LFT |       0.23000       3483.35|       0.23000       3483.35| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0067 808-75297               278.000  LFT |       3.00000        834.00|       2.95000        820.10| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0068 808-75320                12.000  EACH|      53.00000        636.00|      53.00000        636.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0069 808-75325                 6.000  EACH|      77.00000        462.00|      76.00000        456.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0070 808-75340                 6.000  EACH|     275.00000       1650.00|     275.00000       1650.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            | 
  THERMOPLASTIC, WORD, RXR                |                            |                            | 
0071 808-75996               865.000  EACH|       4.00000       3460.00|       3.95000       3416.75| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,174,632.19                                                  ROUTE : US 24 
     CALL ORDER   : 371                     CONTRACT ID : RS-27122-A                   COUNTIES : NEWTON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |                 
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0072 808-75998               865.000  EACH|      25.00000      21625.00|      25.00000      21625.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0073 802-07059               360.000  EACH|      18.00000       6480.00|      18.00000       6480.00| 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                            |                            | 
0074 802-05701              1680.000  LFT |       9.75000      16380.00|       9.73000      16346.40| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0075 802-05702               180.000  LFT |       7.00000       1260.00|       6.85000       1233.00| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0076 802-76025              1152.000  SFT |      10.10000      11635.20|      10.03000      11554.56| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0077 802-76035               560.000  SFT |      12.10000       6776.00|      12.10000       6776.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.100 IN. THICKNESS             |                            |                            | 
0078 802-76045               150.000  SFT |      16.10000       2415.00|      16.02000       2403.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.125 IN. THICKNESS             |                            |                            | 
     SECTION TOTALS                       |             $  2,815,777.90|             $  3,389,669.64| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  2,815,777.90|             $  3,389,669.64| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 375 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 41 
     CALL ORDER   : 375                     CONTRACT ID : RS-27154-B                   COUNTIES : VIGO 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 10/31/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                         $  2,759,300.52     100.0000% 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,247,735.10                                                  ROUTE : US 136 
     CALL ORDER   : 381                     CONTRACT ID : RS-27320-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 07/15/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 523200K 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,057,496.00     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,118,800.00     105.7970% 
   3   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                        $  1,224,076.10     115.7523% 
   4   31-4351261     SHELLY & SANDS, INC.                                                   $  1,256,777.67     118.8446% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |(3) 35-1151771     
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |CALUMET ASPHALT PAVING CO. I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   RESURFACING                                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|    2990.40000       2990.40|    5500.00000       5500.00|    4250.00000        4250.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 6.000  MOS |    2100.00000      12600.00|    2000.00000      12000.00|    2900.00000       17400.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|    9500.00000       9500.00|   49000.00000      49000.00|   58650.00000       58650.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-93741                 3.000  EACH|     200.00000        600.00|     160.00000        480.00|     488.00000        1464.00 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0005 203-02080                 8.590  MILE|     900.00000       7731.00|    6850.00000      58841.50|    5266.00000       45234.94 
  LINEAR GRADING                          |                            |                            | 
0006 303-01180              3438.000  TON |      27.00000      92826.00|      13.25000      45553.50|      14.00000       48132.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0007 303-07449               585.000  TON |      20.00000      11700.00|      16.50000       9652.50|      16.00000        9360.00 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0008 304-07490              1000.000  TON |      85.00000      85000.00|      71.00000      71000.00|      80.00000       80000.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0009 304-07493              1700.000  TON |      75.00000     127500.00|      53.50000      90950.00|      84.00000      142800.00 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0010 306-08033             53150.000  SYS |       0.20000      10630.00|       0.50000      26575.00|       0.35000       18602.50 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0011 306-08034              3178.000  SYS |       1.50000       4767.00|       0.60000       1906.80|       1.45000        4608.10 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0012 306-08043              6665.000  SYS |       0.30000       1999.50|       1.25000       8331.25|       1.15000        7664.75 
  MILLING, TRANSITION                     |                            |                            | 
0013 401-06264                        LUMP|    2000.00000       2000.00|    5000.00000       5000.00|    2940.00000        2940.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0014 401-07328              6890.000  TON |      36.00000     248040.00|      42.00000     289380.00|      46.00000      316940.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 381 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,247,735.10                                                  ROUTE : US 136 
     CALL ORDER   : 381                     CONTRACT ID : RS-27320-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |(3) 35-1151771     
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |CALUMET ASPHALT PAVING CO. I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 401-07379              8073.000  TON |      32.00000     258336.00|      34.00000     274482.00|      35.30000      284976.90 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                            |                            | 
0016 402-07451               250.000  TON |      40.00000      10000.00|      36.00000       9000.00|      34.30000        8575.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0017 405-05517                14.110  TON |     210.00000       2963.10|     325.00000       4585.75|     250.00000        3527.50 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0018 406-05520                37.070  TON |     170.00000       6301.90|     170.00000       6301.90|     150.00000        5560.50 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0019 601-94689                 3.000  EACH|    2400.00000       7200.00|    2400.00000       7200.00|    2651.00000        7953.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0020 601-99105               100.000  LFT |      16.50000       1650.00|      16.25000       1625.00|      20.50000        2050.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0021 608-04395                40.000  TON |      60.00000       2400.00|      55.00000       2200.00|      35.75000        1430.00 
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            | 
0022 610-07487               572.000  TON |      58.00000      33176.00|      57.00000      32604.00|      61.25000       35035.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0023 612-04315                50.000  TON |     750.00000      37500.00|     740.00000      37000.00|     777.00000       38850.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            | 
0024 612-60410              1157.000  EACH|       7.00000       8099.00|       6.70000       7751.90|       7.00000        8099.00 
  DRILLED HOLE FOR UNDERSEAL              |                            |                            | 
0025 615-06505                 7.000  EACH|     850.00000       5950.00|     545.00000       3815.00|     535.50000        3748.50 
  MONUMENT, B                             |                            |                            | 
0026 615-06525                 2.000  EACH|     780.00000       1560.00|     800.00000       1600.00|     740.25000        1480.50 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            | 
0027 801-03290                 4.000  EACH|      85.00000        340.00|      85.00000        340.00|     120.75000         483.00 
  CONSTRUCTION SIGN, C                    |                            |                            | 
0028 801-06203              6000.000  LFT |       0.30000       1800.00|       0.85000       5100.00|       0.90000        5400.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0029 801-06207              3000.000  LFT |       1.10000       3300.00|       1.00000       3000.00|       1.15000        3450.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0030 801-06640                26.000  EACH|      72.00000       1872.00|      74.00000       1924.00|      78.75000        2047.50 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0031 801-06775                        LUMP|   35000.00000      35000.00|   22150.90000      22150.90|   30000.00000       30000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0032 808-03631               200.000  LFT |       4.60000        920.00|       4.75000        950.00|       5.75000        1150.00 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            | 
0033 808-03632               100.000  LFT |       4.60000        460.00|       4.75000        475.00|       5.75000         575.00 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            | 
0034 808-04896                25.000  LFT |       4.60000        115.00|       4.75000        118.75|       5.75000         143.75 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 381 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,247,735.10                                                  ROUTE : US 136 
     CALL ORDER   : 381                     CONTRACT ID : RS-27320-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |(3) 35-1151771     
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |CALUMET ASPHALT PAVING CO. I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 808-06703             47836.000  LFT |       0.25000      11959.00|       0.25000      11959.00|       0.26000       12437.36 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0036 808-75240              5277.000  LFT |       0.30000       1583.10|       0.25000       1319.25|       0.26000        1372.02 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0037 808-75245             14108.000  LFT |       0.25000       3527.00|       0.25000       3527.00|       0.26000        3668.08 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0038 808-75297                60.000  LFT |       6.00000        360.00|       6.00000        360.00|       5.50000         330.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0039 808-75340                 4.000  EACH|     310.00000       1240.00|     310.00000       1240.00|     384.30000        1537.20 
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            | 
  THERMOPLASTIC, WORD, RXR                |                            |                            | 
0040 808-75996               500.000  EACH|       4.00000       2000.00|       8.00000       4000.00|       4.30000        2150.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
     SECTION TOTALS                       |             $  1,057,496.00|             $  1,118,800.00|                $  1,224,076.10 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,057,496.00|             $  1,118,800.00|                $  1,224,076.10 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 381 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,247,735.10                                                  ROUTE : US 136 
     CALL ORDER   : 381                     CONTRACT ID : RS-27320-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 31-4351261              |                            |                 
                                          |SHELLY & SANDS, INC.        |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   RESURFACING                                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|    5500.00000       5500.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 6.000  MOS |    1540.00000       9240.00|                            | 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   62000.00000      62000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-93741                 3.000  EACH|     450.00000       1350.00|                            | 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0005 203-02080                 8.590  MILE|    1500.00000      12885.00|                            | 
  LINEAR GRADING                          |                            |                            | 
0006 303-01180              3438.000  TON |      18.60000      63946.80|                            | 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0007 303-07449               585.000  TON |      18.60000      10881.00|                            | 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0008 304-07490              1000.000  TON |     119.00000     119000.00|                            | 
  HMA PATCHING, TYPE B                    |                            |                            | 
0009 304-07493              1700.000  TON |      75.00000     127500.00|                            | 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0010 306-08033             53150.000  SYS |       1.05000      55807.50|                            | 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0011 306-08034              3178.000  SYS |       1.45000       4608.10|                            | 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0012 306-08043              6665.000  SYS |       1.80000      11997.00|                            | 
  MILLING, TRANSITION                     |                            |                            | 
0013 401-06264                        LUMP|    4500.00000       4500.00|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0014 401-07328              6890.000  TON |      39.00000     268710.00|                            | 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0015 401-07379              8073.000  TON |      38.00000     306774.00|                            | 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                            |                            | 
0016 402-07451               250.000  TON |      45.00000      11250.00|                            | 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0017 405-05517                14.110  TON |     410.00000       5785.10|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0018 406-05520                37.070  TON |     174.00000       6450.18|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0019 601-94689                 3.000  EACH|    3125.00000       9375.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0020 601-99105               100.000  LFT |      17.00000       1700.00|                            | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,247,735.10                                                  ROUTE : US 136 
     CALL ORDER   : 381                     CONTRACT ID : RS-27320-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 31-4351261              |                            |                 
                                          |SHELLY & SANDS, INC.        |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 608-04395                40.000  TON |      18.00000        720.00|                            | 
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            | 
0022 610-07487               572.000  TON |      85.00000      48620.00|                            | 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0023 612-04315                50.000  TON |     780.00000      39000.00|                            | 
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            | 
0024 612-60410              1157.000  EACH|       7.10000       8214.70|                            | 
  DRILLED HOLE FOR UNDERSEAL              |                            |                            | 
0025 615-06505                 7.000  EACH|     540.00000       3780.00|                            | 
  MONUMENT, B                             |                            |                            | 
0026 615-06525                 2.000  EACH|     750.00000       1500.00|                            | 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            | 
0027 801-03290                 4.000  EACH|      85.00000        340.00|                            | 
  CONSTRUCTION SIGN, C                    |                            |                            | 
0028 801-06203              6000.000  LFT |       0.25000       1500.00|                            | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0029 801-06207              3000.000  LFT |       0.25000        750.00|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0030 801-06640                26.000  EACH|      75.00000       1950.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0031 801-06775                        LUMP|   29000.00000      29000.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0032 808-03631               200.000  LFT |       4.50000        900.00|                            | 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            | 
0033 808-03632               100.000  LFT |       4.50000        450.00|                            | 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            | 
0034 808-04896                25.000  LFT |       4.50000        112.50|                            | 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0035 808-06703             47836.000  LFT |       0.25000      11959.00|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0036 808-75240              5277.000  LFT |       0.27000       1424.79|                            | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0037 808-75245             14108.000  LFT |       0.25000       3527.00|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0038 808-75297                60.000  LFT |       6.00000        360.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0039 808-75340                 4.000  EACH|     315.00000       1260.00|                            | 
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            | 
  THERMOPLASTIC, WORD, RXR                |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,247,735.10                                                  ROUTE : US 136 
     CALL ORDER   : 381                     CONTRACT ID : RS-27320-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 31-4351261              |                            |                 
                                          |SHELLY & SANDS, INC.        |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0040 808-75996               500.000  EACH|       4.30000       2150.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
     SECTION TOTALS                       |             $  1,256,777.67|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,256,777.67|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 387 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,361,531.14                                                  ROUTE : 11 
     CALL ORDER   : 387                     CONTRACT ID : RS-27325-B                   COUNTIES : BARTHOLOMEW 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   45  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 430300E 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,361,338.53     100.0000% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07039                 6.000  MOS |    1200.00000       7200.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0002 110-01001                        LUMP|   55000.00000      55000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 303-01180               400.000  TON |      30.00000      12000.00|                            | 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0004 304-07490               570.400  TON |     125.00000      71300.00|                            | 
  HMA PATCHING, TYPE B                    |                            |                            | 
0005 306-08034            193171.630  SYS |       0.65000     125561.56|                            | 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0006 306-08043             18071.660  SYS |       1.30000      23493.16|                            | 
  MILLING, TRANSITION                     |                            |                            | 
0007 401-06264                        LUMP|    3000.00000       3000.00|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0008 401-07322             15936.660  TON |      41.50000     661371.39|                            | 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                            |                            | 
0009 402-07451              2000.000  TON |      49.00000      98000.00|                            | 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0010 406-05520                70.520  TON |     180.00000      12693.60|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0011 610-07487              1605.800  TON |      90.00000     144522.00|                            | 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0012 801-06207             16450.000  LFT |       1.28000      21056.00|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0013 801-06640                30.000  EACH|      75.80000       2274.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0014 801-06775                        LUMP|   69800.00000      69800.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0015 805-02503              1250.000  LFT |       0.55000        687.50|                            | 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 387 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,361,531.14                                                  ROUTE : 11 
     CALL ORDER   : 387                     CONTRACT ID : RS-27325-B                   COUNTIES : BARTHOLOMEW 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 805-78510               125.000  LFT |       2.10000        262.50|                            | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0017 805-78795               400.000  LFT |       6.30000       2520.00|                            | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0018 808-06694              1100.000  LFT |       0.32000        352.00|                            | 
  LINE, PAINT, SOLID, YELLOW, 8 IN.       |                            |                            | 
0019 808-06712             12971.000  LFT |       0.09000       1167.39|                            | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0020 808-06713            132116.000  LFT |       0.09000      11890.44|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0021 808-06714             52936.000  LFT |       0.09000       4764.24|                            | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0022 808-75278               170.000  LFT |       1.85000        314.50|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                            |                            | 
0023 808-75297               200.000  LFT |       3.75000        750.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0024 808-75320                 5.000  EACH|      72.65000        363.25|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0025 808-75325                 4.000  EACH|     103.15000        412.60|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0026 808-75996              1313.000  EACH|       3.95000       5186.35|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0027 808-75998              1313.000  EACH|      18.45000      24224.85|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0028 808-97323               192.000  LFT |       6.10000       1171.20|                            | 
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 |                            |                            | 
  IN.                                     |                            |                            | 
     SECTION TOTALS                       |             $  1,361,338.53|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,361,338.53|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 389 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 31 
     CALL ORDER   : 389                     CONTRACT ID : RS-27326-B                   COUNTIES : BARTHOLOMEW 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   45  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    612,275.00     100.0000% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 391 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,783,726.26                                                  ROUTE : 31 
     CALL ORDER   : 391                     CONTRACT ID : RS-27327-A                   COUNTIES : CLARK           SCOTT 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   60  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 397200D 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  1,300,000.00     100.0000% 
   2   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  1,322,005.35     101.6927% 
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1357381              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|O'MARA, DAVE CONTRACTOR     |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07039                 6.000  MOS |    1100.00000       6600.00|    1000.00000       6000.00| 
  FIELD OFFICE, B                         |                            |                            | 
0002 110-01001                        LUMP|   65000.00000      65000.00|   42800.00000      42800.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 303-01180             13470.000  TON |      10.80000     145476.00|       8.00000     107760.00| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0006 306-08032             17161.890  SYS |       0.72000      12356.56|       0.25000       4290.47| 
  MILLING, TRANSITION                     |                            |                            | 
0007 306-08034             44971.550  SYS |       0.26000      11692.60|       0.35000      15740.04| 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0008 306-08042            124094.670  SYS |       0.18000      22337.04|       0.25000      31023.67| 
  MILLING, SCARIFICATION/PROFILE          |                            |                            | 
0009 401-06264                        LUMP|    1600.00000       1600.00|    5000.00000       5000.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0010 401-07328             17238.060  TON |      34.30000     591265.46|      32.00000     551617.92| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0012 406-05520                88.630  TON |     100.00000       8863.00|     180.00000      15953.40| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0014 720-44000                17.000  EACH|     310.00000       5270.00|     400.00000       6800.00| 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0015 801-06207             14000.000  LFT |       0.30000       4200.00|       0.50000       7000.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0016 801-06640                48.000  EACH|      70.00000       3360.00|      80.00000       3840.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0017 801-06775                        LUMP|   48400.44000      48400.44|   50000.00000      50000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0018 805-02503              3000.000  LFT |       0.70000       2100.00|       1.00000       3000.00| 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 391 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,783,726.26                                                  ROUTE : 31 
     CALL ORDER   : 391                     CONTRACT ID : RS-27327-A                   COUNTIES : CLARK           SCOTT 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1357381              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|O'MARA, DAVE CONTRACTOR     |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0019 805-78510               300.000  LFT |       1.50000        450.00|       2.00000        600.00| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0020 805-78795               960.000  LFT |       7.80000       7488.00|       9.00000       8640.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0021 805-92951                 2.000  EACH|     280.00000        560.00|     500.00000       1000.00| 
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            | 
0022 807-98690                 7.000  EACH|     320.00000       2240.00|     350.00000       2450.00| 
  HANDHOLE ADJUSTED TO GRADE              |                            |                            | 
0023 808-06711               766.000  LFT |       0.08000         61.28|       0.10000         76.60| 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            | 
0024 808-06712             11453.500  LFT |       0.08000        916.28|       0.10000       1145.35| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0025 808-06713            110035.000  LFT |       0.08000       8802.80|       0.10000      11003.50| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0026 808-06714             39392.000  LFT |       0.08000       3151.36|       0.10000       3939.20| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0027 808-75297               122.000  LFT |       4.00000        488.00|       5.00000        610.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0028 808-75300                96.000  LFT |       2.00000        192.00|       3.00000        288.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 6 IN.                   |                            |                            | 
0029 808-75320                 8.000  EACH|      50.00000        400.00|      60.00000        480.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0030 808-75325                 2.000  EACH|      70.00000        140.00|     100.00000        200.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0031 808-75996              1100.000  EACH|       3.60000       3960.00|       4.00000       4400.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0032 808-75998              1100.000  EACH|      17.30000      19030.00|      20.00000      22000.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0033 304-07491               205.600  TON |      70.00000      14392.00|     100.00000      20560.00| 
  HMA PATCHING, TYPE C                    |                            |                            | 
0034 304-07494              9914.520  TON |      24.00000     237948.48|      30.00000     297435.60| 
  WIDENING WITH HMA, TYPE C               |                            |                            | 
0035 402-07452               150.000  TON |      34.30000       5145.00|      60.00000       9000.00| 
  HMA, TYPE C, WEDGE AND LEVEL            |                            |                            | 
0036 610-07488              1415.860  TON |      45.00000      63713.70|      60.00000      84951.60| 
  HMA FOR APPROACHES, TYPE C              |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 391 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,783,726.26                                                  ROUTE : 31 
     CALL ORDER   : 391                     CONTRACT ID : RS-27327-A                   COUNTIES : CLARK           SCOTT 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1357381              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|O'MARA, DAVE CONTRACTOR     |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0037 105-06657                12.000  MOS |     200.00000       2400.00|     200.00000       2400.00| 
  PHONE, CELLULAR                         |                            |                            | 
     SECTION TOTALS                       |             $  1,300,000.00|             $  1,322,005.35| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,300,000.00|             $  1,322,005.35| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 401 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,323,878.31                                                  ROUTE : 56 
     CALL ORDER   : 401                     CONTRACT ID : RS-27329-A                   COUNTIES : JEFFERSON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   50  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0248027 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    753,000.00     100.0000% 
   2   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    841,975.75     111.8161% 
   3   35-0844079     ROHE, PAUL H. COMPANY                                                  $    991,544.00     131.6791% 
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1357381              |(3) 35-0844079     
                                          |GOHMANN ASPHALT & CONSTR., I|O'MARA, DAVE CONTRACTOR     |ROHE, PAUL H. COMPANY        
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07039                 6.000  MOS |    1050.00000       6300.00|    1000.00000       6000.00|    2075.00000       12450.00 
  FIELD OFFICE, B                         |                            |                            | 
0002 110-01001                        LUMP|   36731.51000      36731.51|   42000.00000      42000.00|   11052.77000       11052.77 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 303-01180               800.000  TON |      14.00000      11200.00|      17.50000      14000.00|      17.00000       13600.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0005 306-08034            271517.000  SYS |       0.09000      24436.53|       0.15000      40727.55|       0.25000       67879.25 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0006 306-08043             14974.000  SYS |       1.06000      15872.44|       0.50000       7487.00|       1.35000       20214.90 
  MILLING, TRANSITION                     |                            |                            | 
0007 401-06264                        LUMP|    1600.00000       1600.00|    5000.00000       5000.00|    2000.00000        2000.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0008 401-07321             17769.000  TON |      28.50000     506416.50|      27.00000     479763.00|      33.60000      597038.40 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0010 406-05520                75.500  TON |      95.00000       7172.50|     180.00000      13590.00|     192.00000       14496.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0012 615-06525                 1.000  EACH|     310.00000        310.00|     600.00000        600.00|     240.00000         240.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            | 
0013 720-44000                 8.000  EACH|     310.00000       2480.00|     500.00000       4000.00|     180.00000        1440.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0014 801-06207             31389.000  LFT |       0.30000       9416.70|       0.25000       7847.25|       0.80000       25111.20 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0015 801-06640                62.000  EACH|      65.00000       4030.00|      75.00000       4650.00|      69.00000        4278.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0016 801-06775                        LUMP|   12150.00000      12150.00|   30600.00000      30600.00|   41285.00000       41285.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0017 805-02503              1500.000  LFT |       1.20000       1800.00|       2.00000       3000.00|       1.20000        1800.00 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 401 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,323,878.31                                                  ROUTE : 56 
     CALL ORDER   : 401                     CONTRACT ID : RS-27329-A                   COUNTIES : JEFFERSON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1357381              |(3) 35-0844079     
                                          |GOHMANN ASPHALT & CONSTR., I|O'MARA, DAVE CONTRACTOR     |ROHE, PAUL H. COMPANY        
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0018 805-78510               150.000  LFT |       1.50000        225.00|       2.00000        300.00|       1.50000         225.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0019 805-78795               480.000  LFT |       7.80000       3744.00|      10.00000       4800.00|       7.80000        3744.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0020 805-92951                 2.000  EACH|     280.00000        560.00|     350.00000        700.00|     280.00000         560.00 
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            | 
0021 807-98690                 4.000  EACH|     400.00000       1600.00|     500.00000       2000.00|     400.00000        1600.00 
  HANDHOLE ADJUSTED TO GRADE              |                            |                            | 
0022 808-06694              1912.000  LFT |       0.08000        152.96|       0.25000        478.00|       0.16000         305.92 
  LINE, PAINT, SOLID, YELLOW, 8 IN.       |                            |                            | 
0023 808-06712              9694.500  LFT |       0.08000        775.56|       0.10000        969.45|       0.08000         775.56 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0024 808-06713            128060.000  LFT |       0.08000      10244.80|       0.10000      12806.00|       0.08000       10244.80 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0025 808-06714             66615.000  LFT |       0.08000       5329.20|       0.10000       6661.50|       0.08000        5329.20 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0026 808-75278               287.000  LFT |       1.00000        287.00|       3.00000        861.00|       2.00000         574.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                            |                            | 
0027 808-75297                55.000  LFT |       3.00000        165.00|       5.00000        275.00|       4.00000         220.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0028 808-75320                13.000  EACH|      50.00000        650.00|      60.00000        780.00|      55.00000         715.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0029 808-75325                 5.000  EACH|      70.00000        350.00|     100.00000        500.00|      79.00000         395.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0030 808-75996               498.000  EACH|       3.60000       1792.80|       5.00000       2490.00|       4.00000        1992.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0031 808-75998               498.000  EACH|      17.50000       8715.00|      20.00000       9960.00|      18.00000        8964.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0032 304-07490               500.000  TON |      42.00000      21000.00|      80.00000      40000.00|      70.00000       35000.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0033 402-07451               500.000  TON |      28.50000      14250.00|      50.00000      25000.00|      48.00000       24000.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0034 610-07487              1235.500  TON |      35.00000      43242.50|      60.00000      74130.00|      68.00000       84014.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
     SECTION TOTALS                       |             $    753,000.00|             $    841,975.75|                $    991,544.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    753,000.00|             $    841,975.75|                $    991,544.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 411 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,620,553.62                                                  ROUTE : 156 
     CALL ORDER   : 411                     CONTRACT ID : RS-27335-A                   COUNTIES : OHIO            SWITZERLAND 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   50  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3478010 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  1,114,134.15     100.0000% 
   2   35-0844079     ROHE, PAUL H. COMPANY                                                  $  1,169,600.00     104.9783% 
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-0844079              |                 
                                          |O'MARA, DAVE CONTRACTOR     |ROHE, PAUL H. COMPANY       |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07038                 7.000  MOS |    1000.00000       7000.00|    2050.00000      14350.00| 
  FIELD OFFICE, A                         |                            |                            | 
0002 110-01001                        LUMP|    5000.00000       5000.00|    5500.11000       5500.11| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-91385                 1.000  EACH|    1000.00000       1000.00|     810.00000        810.00| 
  INLET, REMOVE                           |                            |                            | 
0004 203-02000                23.000  CYS |     100.00000       2300.00|      21.00000        483.00| 
  EXCAVATION, COMMON                      |                            |                            | 
0005 303-01180              2500.000  TON |      17.00000      42500.00|      20.00000      50000.00| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0006 304-07491               782.000  TON |      80.00000      62560.00|      44.00000      34408.00| 
  HMA PATCHING, TYPE C                    |                            |                            | 
0007 306-08034            115047.000  SYS |       0.25000      28761.75|       0.31000      35664.57| 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0008 306-08043              7070.000  SYS |       0.50000       3535.00|       1.10000       7777.00| 
  MILLING, TRANSITION                     |                            |                            | 
0009 401-06264                        LUMP|    5000.00000       5000.00|    2000.00000       2000.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0010 401-07328              9961.250  TON |      35.00000     348643.75|      36.75000     366075.94| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0011 401-07398             13188.000  TON |      27.50000     362670.00|      28.75000     379155.00| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0012 402-07442              2506.000  TON |      27.50000      68915.00|      35.00000      87710.00| 
  HMA BASE, TYPE C                        |                            |                            | 
0013 402-07452               679.000  TON |      50.00000      33950.00|      41.00000      27839.00| 
  HMA, TYPE C, WEDGE AND LEVEL            |                            |                            | 
0014 406-05520                81.000  TON |     180.00000      14580.00|     172.00000      13932.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0015 610-07488               778.000  TON |      60.00000      46680.00|      72.00000      56016.00| 
  HMA FOR APPROACHES, TYPE C              |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 411 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,620,553.62                                                  ROUTE : 156 
     CALL ORDER   : 411                     CONTRACT ID : RS-27335-A                   COUNTIES : OHIO            SWITZERLAND 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-0844079              |                 
                                          |O'MARA, DAVE CONTRACTOR     |ROHE, PAUL H. COMPANY       |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 715-05119                85.000  LFT |      50.00000       4250.00|      49.82000       4234.70| 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            | 
0017 720-44000                 1.000  EACH|     600.00000        600.00|     280.00000        280.00| 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0018 720-45005                 1.000  EACH|    1500.00000       1500.00|    1010.00000       1010.00| 
  INLET, A2                               |                            |                            | 
0019 720-45205                 1.000  EACH|    1500.00000       1500.00|     370.00000        370.00| 
  CATCH BASIN, A2                         |                            |                            | 
0020 801-06203              5015.000  LFT |       0.25000       1253.75|       0.31000       1554.65| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0021 801-06207             36910.000  LFT |       0.25000       9227.50|       0.79000      29158.90| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0022 801-06640                38.000  EACH|     100.00000       3800.00|     111.06000       4220.28| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0023 801-06775                        LUMP|   20000.00000      20000.00|   12785.00000      12785.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0024 808-06712              3825.000  LFT |       0.10000        382.50|       0.90000       3442.50| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0025 808-06713             98426.000  LFT |       0.10000       9842.60|       0.05000       4921.30| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0026 808-06714             42923.000  LFT |       0.10000       4292.30|       0.05000       2146.15| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0027 808-75996               914.000  EACH|       5.00000       4570.00|       6.80000       6215.20| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0028 808-75998               991.000  EACH|      20.00000      19820.00|      17.70000      17540.70| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  1,114,134.15|             $  1,169,600.00| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,114,134.15|             $  1,169,600.00| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 421 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : SR 9 
     CALL ORDER   : 421                     CONTRACT ID : RS-27339-B                   COUNTIES : BARTHOLOMEW 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   45  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,210,490.00     100.0000% 
==================================================================================================================================== 



 


